
                   AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1999.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

  173     1 D G A BASE                    TON     283392.100       15.7320  4458312.15
    4     3 CRUSHED STONE BASE            TON       4508.800       11.0975    50036.53
    1    15 DRAINAGE BLANKET-TYPE I-UNTR  TON       7250.000       10.5000    76125.00
    1    18 DRAINAGE BLANKET-TYPE II-ASPH TON      15524.000       26.5000   411386.00
    7    20 TRAFFIC BOUND BASE            TON       1886.200       12.7672    24081.54
    2    69 CRUSHED AGGREGATE SIZE NO 3   TON       5068.000       12.7564    64649.25
    6    71 CRUSHED AGGREGATE SIZE NO 57  TON       3041.000       15.6369    47551.95
    1    72 CRUSHED LIMESTONE SIZE NO 57  TON        268.000       13.1000     3510.80
   21    77 AGGREGATE FOR MAILBOX TURNOUTSTON       9460.000       17.5309   165842.10
   17    78 CRUSHED AGGREGATE SIZE NO 2   TON      14353.500       17.6518   253365.41
   18   100 ASPHALT SEAL AGGREGATE        TON       5078.590       38.7247   196666.90
    3   101 SAMI                          TON        187.000      520.0000    97240.00
    3   102 SAMI COVER AGGREGATE          TON       1755.000       33.4017    58620.00
    4   118 ASPHALT BASE CLASS I PG70-22  TON       7865.100       40.4283   317972.97
    2   119 ASPH BASE CL I PG76-22 W/50%ERTON       3741.000       39.9983   149633.50
  102   120 ASPHALT BASE CLASS I PG64-22  TON     244816.600       35.6363  8724347.50
    8   126 ASPHALT BINDER CL I-0 PG70-22 TON      15173.000       38.4138   582853.10
    3   127 ASPH BINDER CL I-0 PG76-22W/ERTON       5498.000       41.4170   227710.40
   76   128 ASPHALT BINDER CL I-0 PG64-22 TON     133513.700       36.8235  4916438.63
    5   134 ASPHALT BASE CLASS CK PG64-22 TON      47844.000       31.9400  1528138.30
    1   135 ASPHALT BASE CLASS CK PG70-22 TON       2182.000       30.8100    67227.42
    7   136 ASPH BASE CL CK PG76-22W/50%ERTON       7169.000       45.0031   322627.45
    5   137 ASPHALT BASE CLASS CI PG64-22 TON      35800.000       33.1874  1188109.87
    1   147 ASPHALT SURFACE CL I-0 PG70-22TON       7690.000       42.9500   330285.50
    1   148 ASPH SURF CL I-0 PG76-22W50%ERTON       1746.000       48.4500    84593.70
  260   149 ASPHALT SURFACE CL I-0 PG64-22TON     756355.490       35.6467 26961561.59
   91   154 ASPH SURF CL I-20/30 PG64-22  TON     239709.100       34.5202  8274813.30
   25   157 ASPH SURF CL I-40/20 PG64-22  TON      43742.000       36.7510  1607561.09
   16   158 ASPH SURF CL I-40/20 PG70-22  TON      28956.000       41.5677  1203635.30
    6   159 ASPH SURF CL I-40/20 PG76-22ERTON      16057.300       40.1600   644861.83
   11   160 ASPH SURF CL I-20/30 PG70-22  TON      45143.000       42.0246  1897118.27
    2   161 ASPH SURF CL I-20/30 PG76-22ERTON       8852.000       46.2129   409076.80
  359   190 LEVELING AND WEDGING PG64-22  TON     345953.160       35.4230 12254694.35
    4   239 ASPH SURF CL N PG76-22 W/50%ERTON       3619.000       49.2229   178137.80
    3   240 ASPHALT SURF CL AK/B PG70-22  TON       8684.000       42.8858   372420.55
    1   241 ASPH SURF CL AK/B PG76-22 W/ERTON       1076.000       44.0000    47344.00
    7   242 ASPHALT SURF CL AK/A PG70-22  TON      21367.000       42.0017   897450.55
    9   243 ASPH SURF CL AK/A PG76-22 W/ERTON      59329.000       44.7396  2654356.68
    1   244 ASPHALT SURF CL AK/A PG64-22  TON        368.000       62.6500    23055.20
    9   245 ASPHALT SURF CL AK/B PG64-22  TON      24872.000       37.5870   934863.50
   56   246 ASPHALT SURF CL AK/S PG64-22  TON     106708.500       36.5283  3897874.88
    8   260 ASPH SURF CL N-30 PG76-22 W/ERTON      39871.000       41.6210  1659471.05
  145   263 ASPHALT MIX FOR PAVEMENT WEDGETON     100361.700       35.4598  3558803.74
    1   267 ASPH SURF OPEN-GRADED PG64-22 TON       8036.000       36.6100   294197.96
    1   268 ASPH SURF OPEN-GR PG76-22 W/ERTON       4784.000       45.0000   215280.00
   13   291 EMULSIFIED ASPHALT RS-2       TON        437.610      331.4476   145044.80
   22   296 CUTBACK ASPHALT EMUL PRIMER L TON        266.850      371.4521    99122.00
    1   358 ASPHALT CURING SEAL           TON         72.000      210.0000    15120.00
    1   374 ASPH SURF SAND TY II PG 64-22 TON       2855.000       45.1100   128789.05
    6   440 ENTRANCE PIPE-15 INCH         LIN FT    2535.000       24.3136    61635.00
    4   441 ENTRANCE PIPE-18 INCH         LIN FT     430.000       29.9535    12880.00
    3   443 ENTRANCE PIPE-24 INCH         LIN FT     616.000       33.9221    20896.00
    2   445 ENTRANCE PIPE-30 INCH         LIN FT     140.000       33.2000     4648.00
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    1   450 ENTRANCE PIPE-15 INCH EQUIV   LIN FT     132.000       25.0000     3300.00
    2   460 CULVERT PIPE-12 INCH          LIN FT      61.500       30.4065     1870.00
    9   461 CULVERT PIPE-15 INCH          LIN FT     994.000       53.7093    53387.00
   17   462 CULVERT PIPE-18 INCH          LIN FT    5856.500       51.3069   300478.75
   11   464 CULVERT PIPE-24 INCH          LIN FT    1220.000       49.8159    60775.40
    6   466 CULVERT PIPE-30 INCH          LIN FT     483.000       52.7553    25480.80
    5   468 CULVERT PIPE-36 INCH          LIN FT     741.000       62.5587    46356.00
    4   469 CULVERT PIPE-42 INCH          LIN FT     404.000       99.8540    40341.00
    2   470 CULVERT PIPE-48 INCH          LIN FT     231.000      100.6623    23253.00
    2   471 CULVERT PIPE-54 INCH          LIN FT     438.500       91.0946    39945.00
    2   472 CULVERT PIPE-60 INCH          LIN FT     594.000      140.5892    83510.00
    1   474 CULVERT PIPE-72 INCH          LIN FT     156.000      175.0000    27300.00
    1   475 CULVERT PIPE-78 INCH          LIN FT     217.000      205.0000    44485.00
    1   476 CULVERT PIPE-84 INCH          LIN FT      80.000      180.0000    14400.00
    2   491 CULVERT PIPE-18 INCH EQUIV    LIN FT      58.000      115.3448     6690.00
    1   492 CULVERT PIPE-24 INCH EQUIV    LIN FT     158.000       95.0000    15010.00
    2   496 CULVERT PIPE-36 INCH EQUIV    LIN FT      66.000      103.0909     6804.00
    3   499 CULVERT PIPE-48 INCH EQUIV    LIN FT     239.000      129.7322    31006.00
    1   501 CULVERT PIPE-60 INCH EQUIV    LIN FT      30.000      210.0000     6300.00
    1   506 CULVERT PIPE-84 INCH EQUIV    LIN FT      30.000      264.0000     7920.00
    1   509 CULVERT PIPE-102 INCH EQUIV   LIN FT      50.000      530.0000    26500.00
    5   521 STORM SEWER PIPE-15 INCH      LIN FT   10010.000       33.7804   338141.90
    4   522 STORM SEWER PIPE-18 INCH      LIN FT    4964.000       35.2622   175041.40
    1   523 STORM SEWER PIPE-21 INCH      LIN FT    1297.000       36.0000    46692.00
    3   524 STORM SEWER PIPE-24 INCH      LIN FT    1072.500       48.8636    52406.22
    1   525 STORM SEWER PIPE-27 INCH      LIN FT       8.000      130.0000     1040.00
    2   526 STORM SEWER PIPE-30 INCH      LIN FT     364.000       57.7308    21014.00
    1   528 STORM SEWER PIPE-36 INCH      LIN FT     115.500       85.7500     9904.12
    2   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT     725.000       85.2414    61800.00
    2   981 SLOTTED DRAIN PIPE-15 INCH    LIN FT     710.000       84.6972    60135.00
    1   999 FIN DRAIN                     LIN FT     320.000       20.0000     6400.00
   14  1000 PERFORATED PIPE-4 INCH        LIN FT  537219.500        4.0089  2153672.14
    4  1001 PERFORATED PIPE-6 INCH        LIN FT   67078.000        4.0438   271251.70
    1  1002 PERFORATED PIPE-8 INCH        LIN FT    1405.000       24.0000    33720.00
   12  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   32578.500        7.7587   252765.67
    3  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    2991.000        9.4560    28283.00
    6  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH       170.000      382.6471    65050.00
    1  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH         1.000      420.0000      420.00
    6  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH      1011.000      374.1988   378315.00
    1  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH         1.000      420.0000      420.00
    6  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH       289.000      413.6678   119550.00
    3  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH        48.000      419.6875    20145.00
    1  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH         3.000      400.0000     1200.00
    3  1091 DUCTILE IRON PIPE-4 INCH      LIN FT      62.000       66.0968     4098.00
    6  1093 DUCTILE IRON PIPE-6 INCH      LIN FT    1656.000       32.9755    54607.35
    1  1095 DUCTILE IRON PIPE-8 INCH      LIN FT     100.000       35.0000     3500.00
    1  1099 DUCTILE IRON PIPE-12 INCH     LIN FT    1605.000       20.0000    32100.00
    7  1310 REMOVING PIPE                 LIN FT     917.500        8.0674     7401.80
    1  1312 REMOVING AND RELAYING PIPE    LIN FT      28.000       57.9500     1622.60
    3  1314 PLUGGING PIPE                 EACH        24.000      241.0417     5785.00
    1  1390 METAL END SECTION TY 3-15 INCHEACH         1.000      800.0000      800.00
    3  1391 METAL END SECTION TY 3-18 INCHEACH         6.000      586.3333     3518.00
    1  1399 METAL END SECTION TY 3-60 INCHEACH         2.000     5500.0000    11000.00
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    1  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH         1.000     1500.0000     1500.00
    3  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH        10.000     1610.0000    16100.00
    5  1450 S & F BOX INLET-OUTLET-18 INCHEACH        16.000     2010.8125    32173.00
    5  1451 S & F BOX INLET-OUTLET-24 INCHEACH         8.000     2363.7500    18910.00
    1  1452 S & F BOX INLET-OUTLET-30 INCHEACH         2.000     3000.0000     6000.00
    2  1453 S & F BOX INLET-OUTLET-36 INCHEACH         3.000     3291.6667     9875.00
    1  1455 CURB BOX INLET TYPE A TRAPPED EACH         6.000     3100.0000    18600.00
    3  1456 CURB BOX INLET TYPE A         EACH        37.000     2467.5676    91300.00
    2  1459 CURB BOX INLET TYPE A MODIFIEDEACH         7.000     2542.8571    17800.00
    2  1480 CURB BOX INLET TYPE B         EACH        18.000     2823.3333    50820.00
    1  1484 CURB BOX INLET TYPE B-T       EACH         8.000     1650.0000    13200.00
    6  1490 DROP BOX INLET TYPE 1         EACH        15.000     2391.6667    35875.00
    2  1493 DROP BOX INLET TYPE 2         EACH         2.000     2175.0000     4350.00
    2  1496 DROP BOX INLET TYPE 3         EACH         3.000     2516.6667     7550.00
    1  1499 DROP BOX INLET TYPE 4         EACH         4.000     3000.0000    12000.00
    1  1505 DROP BOX INLET TYPE 5B        EACH        39.000     2600.0000   101400.00
    2  1508 DROP BOX INLET TYPE 5C        EACH        40.000     2657.6000   106304.00
    2  1511 DROP BOX INLET TYPE 5D        EACH        36.000     2697.2222    97100.00
    1  1514 DROP BOX INLET TYPE 5E        EACH         1.000     2600.0000     2600.00
    2  1517 DROP BOX INLET TYPE 5F        EACH         5.000     2438.4000    12192.00
    1  1535 DROP BOX INLET TYPE 6F        EACH         1.000     3500.0000     3500.00
    2  1538 DROP BOX INLET TYPE 7         EACH         3.000     4300.0000    12900.00
    6  1544 DROP BOX INLET TYPE 11        EACH        22.000     1626.3636    35780.00
    1  1545 DROP BOX INLET TYPE 11 MOD    EACH         1.000     3500.0000     3500.00
    1  1547 DROP BOX INLET TYPE 12        LIN FT      14.000      300.0000     4200.00
    2  1559 DROP BOX INLET TYPE 13G       EACH        47.000     2386.7021   112175.00
    1  1568 DROP BOX INLET TYPE 13S       EACH         1.000     2100.0000     2100.00
    2  1577 DROP BOX INLET TYPE 14        EACH         4.000      868.7500     3475.00
    1  1581 DROP BOX INLET TYPE 16G       EACH         9.000     2500.0000    22500.00
    1  1585 REMOVING DROP BOX INLET       EACH        26.000      350.0000     9100.00
    2  1587 DROP BOX INLET TYPE 16S       EACH         3.000     2666.6667     8000.00
    2  1641 JUNCTION BOX-15 INCH          EACH         2.000     1150.0000     2300.00
    1  1642 JUNCTION BOX-18 INCH          EACH         4.000     1100.0000     4400.00
    1  1643 JUNCTION BOX-24 INCH          EACH         2.000     1500.0000     3000.00
    1  1644 JUNCTION BOX-30 INCH          EACH         1.000     1800.0000     1800.00
    1  1645 JUNCTION BOX-36 INCH          EACH         1.000     1850.0000     1850.00
    1  1646 JUNCTION BOX-42 INCH          EACH         1.000     2850.0000     2850.00
    2  1650 JUNCTION BOX                  EACH         4.000     1100.0000     4400.00
    1  1655 REMOVING JUNCTION BOX         EACH         1.000      200.0000      200.00
    1  1690 FLUME INLET TYPE 1            EACH         7.000     2280.0000    15960.00
    2  1691 FLUME INLET TYPE 2            EACH        35.000     2124.6857    74364.00
    1  1705 REMOVE CURB & GUTTER BOX INLETEACH         2.000      200.0000      400.00
    1  1707 CAPPING CATCH BASIN           EACH        44.000      300.0000    13200.00
    5  1709 ADJUSTING CATCH BASIN         EACH         9.000      655.5556     5900.00
    3  1718 REMOVING INLET                EACH        48.000      278.3333    13360.00
    4  1719 ADJUSTING INLET               EACH        14.000      996.7857    13955.00
    4  1720 RECONSTRUCT EXISTING INLET    EACH         5.000     1790.0000     8950.00
    2  1726 SAFETY BOX INLET-18 INCH SDB-1EACH        10.000     2820.0000    28200.00
    3  1740 CORED HOLE DRAINAGE BOX CON-4"EACH       145.000      149.3448    21655.00
    2  1756 MANHOLE TYPE A                EACH         2.000     1575.0000     3150.00
    1  1761 MANHOLE TYPE B                EACH         1.000     2200.0000     2200.00
    1  1767 MANHOLE TYPE C                EACH         2.000     4500.0000     9000.00
    1  1787 REMOVING MANHOLE              EACH         2.000      400.0000      800.00
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    4  1791 ADJUST MANHOLE FRAME TO GRADE EACH        26.000      317.3077     8250.00
    4  1792 ADJUSTING MANHOLE             EACH        78.000      285.8333    22295.00
    1  1799 SANITARY SEWER MANHOLE        EACH        12.000     1050.0000    12600.00
    4  1810 STANDARD CURB AND GUTTER      LIN FT    5351.000       13.9058    74410.00
    2  1811 STANDARD CURB AND GUTTER MOD  LIN FT    9007.500       16.1277   145270.50
    2  1812 REMOVING CURB AND GUTTER      LIN FT     162.000        7.7284     1252.00
    2  1825 ISLAND CURB AND GUTTER        LIN FT     362.000       20.0000     7240.00
    4  1830 STANDARD INTEGRAL CURB        LIN FT   15414.000        5.0009    77084.20
    2  1845 ISLAND INTEGRAL CURB          LIN FT     172.000       14.6744     2524.00
    5  1875 STANDARD HEADER CURB          LIN FT    2316.000       14.8408    34371.25
    1  1877 SPECIAL HEADER CURB           LIN FT     375.000       33.0000    12375.00
    1  1890 ISLAND HEADER CURB TYPE 1     LIN FT      57.000       22.0000     1254.00
    2  1895 VALLEY GUTTER                 LIN FT     118.000       58.8305     6942.00
    6  1897 ASPHALT WEDGE CURB            LIN FT   24450.000        5.8825   143827.40
    1  1902 REMOVING INTEGRAL CURB        LIN FT     654.000        6.0000     3924.00
    4  1904 REMOVING CURB                 LIN FT    3902.000        3.9552    15433.00
    2  1915 STD BARRIER MEDIAN TYPE 1     SQ YD      156.100       45.1634     7050.00
    1  1949 MOUNTABLE MEDIAN TYPE 6A      SQ YD     2605.000       42.0000   109410.00
    1  1982 DELINEATOR FOR GUARDRAIL-WHITEEACH       250.000       11.0000     2750.00
    3  1983 DELINEATOR FOR GUARDRL-YELLOW EACH       670.000        7.6119     5100.00
    3  1984 DELINEATOR FOR BARRIER-WHITE  EACH       861.000        6.9704     6001.50
    4  1985 DELINEATOR FOR BARRIER-YELLOW EACH      1084.000        6.8330     7407.00
    2  1991 TEMP CONC MED BARRIER TYPE 9M LIN FT     630.000       20.0000    12600.00
    2  1992 TEMP CONC MED BAR TY 9M INST  LIN FT   21606.000       10.8619   234683.00
    1  2001 CURB TO BARRIER WALL TRANS    EACH         1.000     1000.0000     1000.00
    3  2007 REMOVING CONCRETE MEDIAN      SQ YD      703.400       11.5525     8126.00
    2  2009 REMOVING BIT CONCRETE MEDIAN  SQ YD     3497.000        4.4303    15492.60
   60  2014 BARRICADE-TYPE III            EACH       323.000      261.4025    84433.00
    1  2015 CEMENT CONCRETE ISLAND        SQ YD      680.000       20.0000    13600.00
    1  2069 PCC PAVEMENT-10 INCH NON-REINFSQ YD    14033.000       33.8000   474315.40
    3  2073 PCC PAVEMENT-9 INCH NON-REINF SQ YD    33015.000       31.5103  1040312.00
    1  2083 PCC PAVE-10 IN NON-REINF SHLD SQ YD     3500.000       33.3300   116655.00
    1  2084 PCC PAVEMENT-8 INCH NON-REINF SQ YD       67.000       55.0000     3685.00
   11  2091 REMOVING PAVEMENT             SQ YD    49071.000       11.3537   557135.05
    1  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD      134.000       46.0000     6164.00
    4  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD     5712.000       45.9599   262523.00
    2  2107 BREAKING AND SEATING PAVEMENT SQ YD   181745.000        0.6500   118134.25
    3  2110 PARTIAL DEPTH PATCHING        CU FT      203.560      510.6050   103938.75
    2  2115 SAW-CLEAN-RESEAL TVERSE JOINT LIN FT  126400.000        1.7365   219496.00
    2  2116 SAW-CLEAN-RESEAL LONGIT JOINT LIN FT  202100.000        1.5288   308970.00
    1  2155 PAVED DITCH TYPE 1 MODIFIED   SQ YD       26.000       65.0000     1690.00
    1  2157 PAVED DITCH TYPE 1            SQ YD       53.000       78.8500     4179.05
    2  2165 REMOVING PAVED DITCH          SQ YD     1603.000        9.2062    14757.50
   98  2166 RIGHT-OF-WAY MOWING TYPE 2    ACRE     19672.000       45.8228   901425.94
  142  2167 RIGHT-OF-WAY MOWING TYPE 3    ACRE    155037.000       30.5847  4741753.20
    1  2184 BACKFILLING                   CU YD      312.000        5.0000     1560.00
   16  2200 ROADWAY EXCAVATION            CU YD  1180710.000        2.8066  3313801.66
    6  2203 STRUCTURE EXCAV-UNCLASSIFIED  CU YD    28362.000        3.3793    95843.00
    2  2204 SPECIAL EXCAVATION            CU YD     4198.000       10.1620    42660.00
    6  2220 FLOWABLE FILL                 CU YD     1370.000       92.2336   126360.00
    5  2223 ROADWAY FILL-GRANULAR EMB     CU YD     3051.000       13.4930    41167.25
    3  2226 EARTHWORK                     LP SUM       3.000     4500.0000    13500.00
   24  2230 EMBANKMENT IN PLACE           CU YD   150304.000       13.5373  2034705.20
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    3  2231 STRUCTURE GRANULAR BACKFILL   CU YD      264.000       28.3087     7473.50
    1  2235 BACKFILLING UNDERCUT          CU YD     2814.000       25.0000    70350.00
    7  2236 DITCHING                      MILE        32.600    11959.8160   389890.00
    2  2237 DITCHING                      LIN FT   16059.000        2.5055    40236.00
    7  2242 WATER                         M GAL     9648.000        1.0948    10562.25
    1  2255 REMOVING FENCE                LIN FT     168.000        5.0000      840.00
    1  2256 REMOVING AND RESETTING FENCE  LIN FT     150.000       10.8500     1627.50
    1  2259 R/W FENCE-TEMPORARY           LIN FT      73.000       15.0000     1095.00
    2  2261 R/W FENCE-WOVEN WIRE          LIN FT   40297.000        3.5298   142240.10
    1  2350 ADJUST GUARDRAIL              LIN FT     160.000        6.6500     1064.00
   62  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  233061.500        9.5996  2237302.69
    4  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT    1788.500       19.9066    35603.00
    5  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT    1725.000       19.4348    33525.00
   37  2360 GUARDRAIL TERMINAL SECT NO 1  EACH       197.000       91.1599    17958.50
   11  2363 GUARDRAIL CON TO BR END TYPE AEACH        67.000      499.0448    33436.00
    4  2365 CRASH CUSHION TYPE IX-A       EACH        13.000     4806.1538    62480.00
   11  2367 GUARDRAIL END TREATMENT TYPE 1EACH       199.000     2273.7437   452475.00
   11  2369 GUARDRAIL END TREATMENT TY 2A EACH       181.000      495.3591    89660.00
   35  2371 GUARDRAIL END TREATMENT TYPE 7EACH       150.000      564.5500    84682.50
    4  2373 GUARDRAIL END TREATMENT TYPE 3EACH         4.000      521.2500     2085.00
    2  2377 GUARDRAIL CON TO BR END TYPE CEACH         6.000      733.3333     4400.00
    1  2379 GUARDRAIL CON TO BR END TYPE EEACH         8.000      500.0000     4000.00
   19  2381 REMOVING GUARDRAIL            LIN FT  121956.370        1.5131   184535.36
    5  2383 REMOVING & RESETTING GUARDRAILLIN FT    6165.500       10.0140    61741.25
    4  2387 GUARDRAIL CON TO BR END TY A-1EACH        19.000      160.9474     3058.00
    8  2391 GUARDRAIL END TREATMENT TY 4A EACH        44.000     1663.7500    73205.00
    4  2396 REMOVE GUARDRAIL END TREATMENTEACH        10.000      145.0000     1450.00
    2  2397 TEMPORARY GUARDRAIL           LIN FT     862.500        9.1768     7915.00
    1  2403 REMOVING CONCRETE MASONRY     CU YD        7.000     1000.0000     7000.00
    7  2434 R/W MARKER RURAL TYPE 1       EACH       187.000       56.7968    10621.00
    6  2437 R/W MARKER MUNICIPAL TYPE 1   EACH       191.000       66.7749    12754.00
    2  2460 REMOVING TREES OR STUMPS      EACH         5.000      746.0000     3730.00
    2  2482 CHANNEL LINING CLASS IA       TON         48.000      130.8333     6280.00
   27  2483 CHANNEL LINING CLASS II       TON      15424.500       19.6814   303575.60
   10  2484 CHANNEL LINING CLASS III      TON      32014.000        8.8549   283480.20
   16  2545 CLEARING AND GRUBBING         LP SUM      16.000    39170.6250   626730.00
    2  2551 CONCRETE-CLASS A FOR STEPS    CU YD       16.520      868.4746    14347.20
    3  2555 CONCRETE-CLASS B              CU YD     1190.000      249.4538   296850.00
  498  2562 SIGNS                         SQ FT   245434.000        6.9417  1703727.55
    2  2565 OBJECT MARKER TYPE 2          EACH        68.000      107.9412     7340.00
   14  2568 MOBILIZATION                  LP SUM      14.000   158831.5579  2223641.81
  610  2569 DEMOBILIZATION                LP SUM     610.000     5990.8497  3654418.29
   14  2575 DITCHING AND SHOULDERING      MILE        53.170    10054.5844   534602.25
   19  2585 EDGE KEY                      LIN FT    2217.000       25.7939    57185.00
    2  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH      1551.000        3.3153     5142.00
    3  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD    39349.000        2.0190    79444.25
   11  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD    77639.000        1.2474    96849.05
    4  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD    55630.000        1.6073    89413.60
    1  2601 FINAL DRESSING CLASS B        100 FT       2.000     1000.0000     2000.00
    1  2605 REMOVE & RESET FIRE HYDRANT   EACH         7.000      475.0000     3325.00
    1  2606 FIRE HYDRANT                  EACH         7.000     1175.0000     8225.00
    3  2610 RETAINING WALL-GABION         CU YD      312.500      119.0080    37190.00
    1  2611 HANDRAIL-TYPE A-1             LIN FT     361.000       45.0000    16245.00



                   AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1999.
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    6  2625 REMOVING HEADWALL             EACH        72.000      351.5278    25310.00
 1515  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM    1944.000     3574.2834  6948406.85
    4  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM       4.000    44080.0000   176320.00
    4  2652 DETOUR SIGNING                SQ FT      930.000       11.1572    10376.20
   20  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        77.000    15425.1948  1187740.00
  228  2677 ASPH PAVE MILLING & TEXTURING TON     236087.500       22.1109  5220110.79
    2  2690 SAFELOADING                   CU YD      103.900      204.9808    21297.50
    1  2695 RUMBLE STRIPS TYPE 3          LIN FT      10.000       40.0000      400.00
   28  2701 TEMPORARY SILT FENCE          LIN FT   43114.000        2.6759   115370.15
    5  2703 SILT TRAP TYPE A              EACH        16.000      298.7500     4780.00
    2  2704 SILT TRAP TYPE B              EACH        10.000      527.5000     5275.00
   39  2705 SILT CHECK                    EACH       632.000      109.2967    69075.50
    1  2719 SIDEWALK-4 1/2 INCH CONCRETE  SQ YD       28.000       30.0000      840.00
    6  2720 SIDEWALK-4 INCH CONCRETE      SQ YD    11505.000       23.1180   265973.00
    4  2721 REMOVING CONCRETE SIDEWALK    SQ YD     1775.000        7.2994    12956.50
   36  2726 STAKING                       LP SUM      36.000    15118.0000   544248.00
   17  2731 REMOVING EXISTING STRUCTURE   LP SUM      17.000     6356.1765   108055.00
    2  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR      3000.000        3.6000    10800.00
  105  2775 FLASHING ARROW                EACH       240.000     1461.8750   350850.00
    1  2887 CRASH CUSHION TYPE VI C       EACH         2.000    15750.0000    31500.00
    3  2894 CRASH CUSHION TYPE VI-T       EACH        15.000    19680.0000   295200.00
    4  2898 RELOCATE CRASH CUSHION        EACH        24.000     1739.5833    41750.00
    1  2900 INSTALL TEMP CRASH CUSHION    EACH         5.000     2275.0000    11375.00
    2  2929 CRASH CUSHION TYPE IX         EACH         8.000     5438.7500    43510.00
    9  2998 MASONRY COATING               SQ YD    14003.000       10.7346   150316.85
   99  3221 REMOVING PAVEMENT MARKER TY V EACH     57121.000        5.2216   298263.69
   96  3230 LOW SHOULDER SIGN             EACH       736.000      123.6753    91025.00
    3  3234 RAILROAD RAILS-DRILLED        LIN FT   12543.000       10.1249   126996.75
    1  3235 EXCAVATION AND BACKFILL       CU YD      148.000        5.0000      740.00
    8  3236 CRIBBING                      SQ FT     5633.000        1.3248     7462.50
   31  3240 BASE FAILURE REPAIR           SQ YD    18338.000       58.5051  1072866.04
    2  3245 JOINT MILLING                 LIN FT     902.000        8.3415     7524.00
    3  3246 RELIEF JOINT-4 INCH           LIN FT    1694.000       24.3119    41184.30
    7  3247 REPAIR EXISTING BLOWUP        SQ YD     2844.000      111.6832   317627.00
    6  3250 ONE STEP MEMBRANE             SQ YD     3431.300       26.4119    90627.00
    1  3260 CLEAN ROADWAY DRAINS          EACH       108.000      150.0000    16200.00
    1  3261 CLEAN BRIDGE DRAINS           EACH        26.000      100.0000     2600.00
   16  3265 HIGHWAY SWEEPING              CYCLE      171.000     1780.7421   304506.90
    3  3269 TRIM & REMOVE TREES & BRUSH   LIN FT   79695.000        1.9850   158191.70
   39  3280 LITTER REMOVAL                MILE      7233.100      207.0605  1497689.10
    3  3281 PRE-DERBY LITTER REMOVAL      MILE       108.500      309.7005    33602.50
    3  3285 PRE-DERBY MOWING              ACRE       653.000       25.9326    16934.00
    5  3286 FINE TURF MOWING              ACRE       926.800      158.7523   147131.66
    2  3363 COPPER PIPE-2 INCH            LIN FT     432.000       15.8542     6849.00
    1  3369 PLASTIC PIPE-3/4 INCH         LIN FT     790.000        0.5500      434.50
    1  3370 PLASTIC PIPE-1 INCH           LIN FT     885.000        0.5500      486.75
    1  3380 PVC PIPE-1 INCH               LIN FT      22.000        6.0000      132.00
    4  3381 PVC PIPE-2 INCH               LIN FT     340.000       17.6029     5985.00
    1  3382 PVC PIPE-3 INCH               LIN FT      62.000       20.0000     1240.00
    5  3383 PVC PIPE-4 INCH               LIN FT     190.000       36.4421     6924.00
   13  3385 PVC PIPE-6 INCH               LIN FT    6080.000       24.0205   146044.50
    9  3387 PVC PIPE-8 INCH               LIN FT    4391.000       25.9009   113730.75
    5  3400 GAS LINE-2 INCH               LIN FT    6584.000       15.5849   102611.00
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    3  3425 ADJUSTING WATER VALVE         EACH        16.000       71.8750     1150.00
    1  3427 ADJUSTING WATER METER         EACH         2.000      400.0000      800.00
    1  3431 RELOCATE WATER METER          EACH        65.000      110.0000     7150.00
    1  3432 REMOVE AND RELOCATE METER     EACH        23.000      805.0000    18515.00
    1  3436 REMOVE-REINSTALL FIRE HYDRANT EACH         4.000     1000.0000     4000.00
    1  3437 RECONNECT EXISTING SERVICE    EACH        68.000      125.0000     8500.00
    1  3466 TIE-IN, 6 INCH                EACH         5.000     1800.0000     9000.00
    1  3468 TIE-IN, 8 INCH                EACH         2.000     2000.0000     4000.00
    1  3472 TIE-IN, 12 INCH               EACH         2.000     2000.0000     4000.00
    3  3479 TIE-INS                       EACH        20.000      512.0000    10240.00
    1  3522 GATE VALVE-2 INCH             EACH         2.000      275.0000      550.00
    1  3524 GATE VALVE-4 INCH             EACH         4.000      370.0000     1480.00
    1  3526 GATE VALVE-6 INCH             EACH        17.000      440.0000     7480.00
    2  3528 GATE VALVE-8 INCH             EACH         2.000      675.0000     1350.00
    1  3532 GATE VALVE-12 INCH            EACH         9.000      350.0000     3150.00
    2  4701 POLE 40' MTG HT               EACH        14.000     1506.1786    21086.50
    1  4712 POLE 100' MTG HT HIGH MAST    EACH         4.000    13000.0000    52000.00
    1  4725 BRACKET 15'                   EACH         8.000      150.0000     1200.00
    3  4740 POLE BASE                     EACH        12.000      548.4733     6581.68
    1  4742 POLE BASE-HIGH MAST           EACH         4.000     4000.0000    16000.00
    1  4750 TRANSFORMER BASE              EACH         8.000      230.0000     1840.00
    5  4760 POLE W/SECONDARY CONTROL EQUIPEACH         5.000     5108.1340    25540.67
    1  4761 LIGHTING CONTROL EQUIPMENT    EACH         1.000     7500.0000     7500.00
    4  4770 HPS LUMINAIRE                 EACH       160.000      603.9890    96638.24
    1  4773 HPS LUMINAIRE HIGH MAST       EACH        20.000      600.0000    12000.00
    4  4780 FUSED CONNECTOR KIT           EACH        30.000       52.8000     1584.00
    9  4793 CONDUIT-1 1/4 INCH            LIN FT    4714.000        2.0056     9454.50
   11  4795 CONDUIT-2 INCH                LIN FT   11698.000        6.5686    76839.00
    1  4797 CONDUIT-3 INCH                LIN FT     309.000        7.5000     2317.50
    1  4798 CONDUIT-3 1/2 INCH            LIN FT    1181.000       15.0000    17715.00
    1  4800 MARKER                        EACH         5.000      240.0000     1200.00
    1  4810 JUNCTION BOX                  EACH        23.000      204.7500     4709.25
   16  4811 JUNCTION BOX TYPE B           EACH       101.000      341.6238    34504.00
   14  4820 TRENCHING AND BACKFILLING     LIN FT   10056.000        1.9307    19415.30
    2  4821 OPEN CUT ROADWAY              LIN FT     118.000       29.6610     3500.00
    9  4830 LOOP WIRE                     LIN FT   34912.000        0.3066    10703.60
    3  4832 WIRE-NO. 12                   LIN FT    1580.000        0.3722      588.00
    3  4833 WIRE-NO. 8                    LIN FT    6840.000        0.6997     4786.00
    1  4834 WIRE-NO. 6                    LIN FT     560.000        0.5000      280.00
    1  4836 WIRE-NO. 2                    LIN FT    1700.000        1.0000     1700.00
    1  4842 CABLE-NO. 14/3C               LIN FT     300.000        0.9000      270.00
    6  4844 CABLE-NO. 14/5C               LIN FT   47684.000        0.5544    26435.50
    2  4845 CABLE-NO. 14/7C               LIN FT    1450.000        0.7672     1112.50
    6  4850 CABLE-NO. 14/1 PAIR           LIN FT   27702.000        0.9055    25085.35
    1  4860 CABLE-NO. 8/3C DUCTED         LIN FT    1681.000        1.5000     2521.50
    1  4861 CABLE-NO. 6/3C DUCTED         LIN FT    1088.000        1.7500     1904.00
    1  4880 STEEL STRAIN POLE             EACH         4.000     7129.5000    28518.00
    4  4881 MAST ARM POLE                 EACH        22.000     9783.9773   215247.50
    4  4882 SIGNAL PEDESTAL               EACH        27.000     2083.8889    56265.00
    5  4885 MESSENGER-10800 LB            LIN FT    8545.000        2.5571    21850.50
    9  4895 LOOP SAW SLOT AND FILL        LIN FT   15122.000        5.8478    88429.85
    5  4900 PEDESTRIAN DETECTOR           EACH       252.000      107.1825    27010.00
    1  4905 BLANKOUT SIGN                 EACH         1.000     1600.0000     1600.00
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    1  4911 SIGNAL-12 INCH                EACH         2.000      280.0000      560.00
    6  4912 SIGNAL-3 SECTION 12 INCH      EACH       293.000      334.1297    97900.00
    1  4913 SIGNAL-4 SECTION 12 INCH      EACH         2.000      374.0000      748.00
    4  4914 SIGNAL-5 SECTION 12 INCH      EACH         8.000      503.1250     4025.00
    5  4916 SIGNAL-PEDESTRIAN             EACH       312.000      316.1859    98650.00
    2  4925 MASTER CONTROLLER             EACH         2.000     3714.0000     7428.00
    4  4927 COORDINATING UNIT             EACH        38.000     3001.0526   114040.00
    1  4930 BEACON CONTROLLER-2 CIRCUIT   EACH         1.000      980.0000      980.00
    4  4931 INSTALL CONTROLLER-TYPE 170   EACH        38.000     2131.5789    81000.00
    5  4932 INSTALL STEEL STRAIN POLE     EACH       103.000     2053.3981   211500.00
    2  4942 REMOVE, STORE & REINSTALL POLEEACH         4.000      650.0000     2600.00
    7  4950 REMOVE SIGNAL EQUIPMENT       EACH        38.000      699.4737    26580.00
    3  4960 REMOVE AND REPLACE SIDEWALK   SQ YD      118.000       47.4576     5600.00
    5  5950 EROSION CONTROL BLANKET       SQ YD    41512.000        1.2784    53068.95
   15  5953 TEMP SEEDING AND PROTECTION   SQ YD    88559.000        0.7166    63458.89
    7  5966 TOPDRESSING FERTILIZER        TON         56.400      442.1809    24939.00
   22  5985 SEEDING AND PROTECTION        SQ YD   942388.000        0.3467   326726.98
    1  5986 SEED AND PROTECT, METHOD 2    SQ YD      125.000       10.0000     1250.00
    7  5989 SPECIAL SEEDING CROWN VETCH   SQ YD   121460.000        0.3853    46797.10
    8  5990 SODDING                       SQ YD    27768.000        3.4136    94787.50
    1  6201 OSS GALV STEEL CANTILEVER MOD EACH         1.000    14320.0000    14320.00
    1  6400 GMSS GALV STEEL TYPE A        LB        5159.000        1.0000     5159.00
    2  6405 SBM ALUMINUM PANEL SIGNS      SQ FT     5633.000       14.5352    81877.00
    1  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT      103.000        9.0000      927.00
    2  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT      356.000       10.3820     3696.00
    1  6411 STEEL POST TYPE 2             LIN FT     936.000        2.6000     2433.60
    2  6413 DELINEATORS WHITE             EACH       184.000        8.9592     1648.50
    1  6414 DELINEATORS AMBER             EACH        75.000        3.0000      225.00
    1  6415 OSS GALV STEEL CANTILEVER     EACH         1.000     9000.0000     9000.00
    1  6417 FLEXIBLE DELINEATOR POST-W    EACH        99.000       35.0000     3465.00
   32  6427 TRENCHING                     LIN FT  910665.000        0.7144   650552.19
    1  6438 OSS ALUMINUM 80 FT TRUSS      EACH         1.000    25000.0000    25000.00
    2  6440 GMSS GALV STEEL TYPE B        LB       12468.000        1.5517    19346.00
    1  6445 OSS ALUMINUM 90 FT TRUSS      EACH         1.000    28000.0000    28000.00
    1  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         2.000     2000.0000     4000.00
    2  6449 REM OVERHEAD SIGN SUPPORT STR EACH         3.000      832.0000     2496.00
    2  6450 REM OVERHEAD STRUC CONC BASE  EACH         5.000      824.0000     4120.00
    1  6451 REMOVE SIGN SUPPORT BEAM      EACH        16.000      150.0000     2400.00
    1  6467 OSS ALUMINUM 130 FT TRUSS     EACH         2.000    45000.0000    90000.00
    1  6471 OSS ALUMINUM 140 FT TRUSS     EACH         1.000    48000.0000    48000.00
    2  6490 CLASS A CONCRETE FOR SIGNS    CU YD      216.600      382.6593    82884.00
    2  6491 STEEL REINFORCEMENT FOR SIGNS LB       18030.000        1.1179    20154.90
  312  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT 7335744.000        0.1903  1396348.89
   17  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT 1885630.000        0.2268   427744.02
  352  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT20134028.000        0.2166  4360054.10
    9  6515 PAVE STRIPING-PERM PAINT-6 IN LIN FT  101223.000        0.3615    36592.10
    1  6517 PAVE STRIPING-PERM PAINT-12 INLIN FT     210.000        0.4000       84.00
   10  6520 PAVE STRIPING-WB PAINT-4" W   MILE      7769.930      172.9375  1343712.42
   11  6521 PAVE STRIPING-WB PAINT-4" Y   MILE     11719.690      211.2281  2475527.79
    5  6522 PAVE STRIPING-WB PAINT-6" W   MILE      1089.470      234.7677   255772.41
    5  6523 PAVE STRIPING-WB PAINT-6" Y   MILE       849.010      294.0678   249666.49
   22  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT   46212.000        0.6006    27754.25
    7  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT  491038.000        0.3104   152435.80
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   10  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT  578328.000        0.5967   345075.18
   10  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT  425122.000        0.5969   253760.10
    1  6544 PAVE STRIPING-THERMO-8 INCH W LIN FT    1099.000        1.1500     1263.85
    3  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT    3020.000        2.0079     6064.00
   36  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT  317677.000        1.3406   425874.98
   42  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT  345737.000        1.3432   464398.46
    8  6556 PAVE STRIPING-DUR TY 1-6" W   LIN FT  208143.000        2.2685   472163.10
    8  6557 PAVE STRIPING-DUR TY 1-6" Y   LIN FT  180241.000        2.3236   418814.90
    2  6560 PAVE STRIPING-DUR TY 1-12" W  LIN FT    2040.000        5.7576    11745.60
    6  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT    3872.000        4.5499    17617.28
    2  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT    3558.000        1.1265     4008.00
    1  6567 PAVE MRKG-THERMO STOP BAR-12" LIN FT      23.000       15.0000      345.00
   13  6568 PAVE MRKG-THERMO STOP BAR-24" LIN FT    3034.000        7.0140    21280.55
    1  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT      317.000        1.9500      618.15
    1  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT     2945.000        1.2500     3681.25
    3  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT   53935.000        0.1552     8370.50
    3  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT     345.500        1.7711      611.90
    5  6573 PAVE MRKG-PREF THERM STR ARROWEACH        46.000      124.6522     5734.00
   13  6574 PAVE MRKG-PRE THERM CURV ARROWEACH       251.000      117.2092    29419.50
    7  6575 PAVE MRKG-PRE THERM COMB ARROWEACH        72.000      225.3611    16226.00
    5  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        45.000      136.3778     6137.00
    2  6580 PAVEMENT MARKER TYPE IV - M W EACH     11650.000        6.0948    71005.00
    2  6582 PAVEMENT MARKER TYPE IV - B Y EACH     72100.000        6.8335   492692.00
    3  6583 PAVEMENT MARKER TYPE IV-B W/R EACH     31690.000        6.5600   207887.50
    1  6584 PAVEMENT MARKER TYPE IV-B Y/R EACH      4000.000        7.0800    28320.00
    2  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      2465.000        6.2931    15512.50
    1  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      2125.000        6.5000    13812.50
    5  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      1191.000        8.3373     9929.75
   12  6589 PAVEMENT MARKER TYPE V - M W  EACH      2462.000       35.7144    87928.75
    4  6590 PAVEMENT MARKER TYPE V - M Y  EACH       769.000       33.1209    25470.00
   13  6591 PAVEMENT MARKER TYPE V - B Y  EACH      5419.000       36.1625   195964.50
   12  6592 PAVEMENT MARKER TYPE V - B W/REACH      8809.000       35.4756   312505.00
    3  6593 PAVEMENT MARKER TYPE V - B Y/REACH       326.000       36.9448    12044.00
    9  6600 REMOVE PAVEMENT MARKER TYPE V EACH      7742.000       19.4911   150900.00
    1  6953 PAVEMENT MARKER TYPE V-B Y/R  EACH        31.000       14.0000      434.00
    1  7303 MECHANICAL SPLICES            EACH       285.000       27.2500     7766.25
    1  7326 FOUNDATION PREPARATION        LP SUM       1.000    12000.0000    12000.00
    1  7327 BAR SPLICE/PHASE CONST        EACH       292.000        7.0000     2044.00
    1  7328 PIER CAP REPAIR               EACH         3.000     3000.0000     9000.00
    1  7329 DISMANTLE EXISTING BRIDGE     LP SUM       1.000    33000.0000    33000.00
    6  7331 CLEARING BRIDGE SITE          LP SUM       6.000     6083.3333    36500.00
    1  7332 MONUMENT                      EACH         2.000     1500.0000     3000.00
    1  7333 GIRDER ANCHOR REPAIR          EACH         5.000      500.0000     2500.00
    1  7334 CONCRETE PATCHING             SQ FT       93.000      122.0000    11346.00
    1  7335 RM & RPL INSP WALK            LIN FT    1236.000       29.5000    36462.00
    2  7336 BAR SPLICE PHASED CNST        EACH      6703.000        7.7001    51614.00
    1  7337 RELOCATE SIGNS                SQ FT      344.000        8.6000     2958.40
    1  7338 1/2 INCH GALV CABLE           LIN FT    2500.000        1.7500     4375.00
    1  7340 REPLACE 1 1/2" JOINT          LIN FT     143.000      313.0000    44759.00
    1  7341 EPOXY INJECT CRACKS           LIN FT      64.000      217.0000    13888.00
    1  7342 REMOVE EXISTING HANDRAIL      LIN FT     600.000        4.0000     2400.00
    1  7352 MECH REINF COUPLERS #5        EACH       325.000       65.0000    21125.00
    1  7353 INSTALL RETRO BARR WALL       LIN FT    1462.200      100.0000   146220.00
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    1  7354 RETRO RDWY EXP JT& AR EDGE    LIN FT     309.600      310.0000    95976.00
    1  7355 RETRO RDWY EXP DAM            LIN FT      30.000      500.0000    15000.00
    1  7361 TRANSPORT BEAMS               LP SUM       1.000     2000.0000     2000.00
    1  7362 SYNTHETIC FIBERS              LB         790.000        4.5000     3555.00
    1  7363 TEST POUR                     LP SUM       1.000      500.0000      500.00
    1  7364 DOWEL BARS                    EACH       152.000       10.0000     1520.00
    1  7365 CONCRETE-CLASS M              CU YD      135.200      350.0000    47320.00
    1  7397 STONE MASONRY VENEER          SQ FT     2153.000       11.7300    25254.69
    1  7427 NONE-SHRINK GROUT             LP SUM       1.000     5400.0000     5400.00
    6  8001 STRUCTURE EXCAVATION-COMMON   CU YD     2403.000       16.7854    40335.30
    5  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD      308.000       40.1950    12380.05
    1  8014 REINF CONC SLOPE WALL-4 INCH  SQ YD       42.000       75.0000     3150.00
    6  8019 CYCLOPEAN STONE RIP RAP       TON       3941.000       20.5039    80805.80
    4  8033 TEST PILES                    LIN FT     321.360       45.5948    14652.34
    1  8037 COFFERDAM-PIER 1              LP SUM       1.000    50000.0000    50000.00
    1  8038 COFFERDAM-PIER 2              LP SUM       1.000    50000.0000    50000.00
    4  8046 PILES-STEEL HP12X53           LIN FT    1683.170       39.5295    66534.80
   32  8100 CONCRETE-CLASS A              CU YD     4200.080      335.7737  1410276.56
   15  8104 CONCRETE-CLASS AA             CU YD     7161.000      409.9252  2935474.01
   34  8150 STEEL REINFORCEMENT           LB      630389.030        0.6097   384353.66
   14  8151 STEEL REINF-EPOXY COATED      LB     1529575.000        0.7675  1173915.19
   25  8160 STRUCTURAL STEEL              LB      490718.000        1.6583   813736.00
    3  8170 SHEAR CONNECTORS              LP SUM       3.000    14291.6667    42875.00
    2  8269 ELECTRICAL CONDUIT            LP SUM       2.000    10500.0000    21000.00
   20  8305 REMOVE EXISTING REINF CONCRETELP SUM      20.000    59017.2000  1180344.00
    1  8307 REMOVE EXISTING BR FLOORING   LP SUM       1.000     6000.0000     6000.00
    1  8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       1.000     6000.0000     6000.00
    1  8410 LOW FLOW DIVERSION CURB       LP SUM       1.000     3500.0000     3500.00
   16  8434 CLEAN & PAINT STRUCTURAL STEELLP SUM      16.000   400662.5000  6410600.00
    4  8435 JACK & SUPPORT BRIDGE SPANS   LP SUM       4.000    60250.0000   241000.00
    2  8469 EXPANSION DAM-1 1/2" NEOPRENE LIN FT     168.000       93.3333    15680.00
    1  8470 EXPANSION DAM-2 INCH NEOPRENE LIN FT     156.000      120.0000    18720.00
    2  8471 EXPANSION DAM-2 1/2" NEOPRENE LIN FT     220.000      120.4909    26508.00
    2  8472 EXPANSION DAM-4 INCH NEOPRENE LIN FT      80.000      144.8500    11588.00
   23  8504 EPOXY SAND SLURRY             SQ YD     8052.000       27.6285   222464.93
   11  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    24322.000       27.2251   662168.25
   16  8526 CONC CLASS M FULL DEPTH PATCH CU YD       70.140      905.5093    63512.42
   16  8534 CONCRETE OVERLAY-LATEX        CU YD      936.500      986.3396   923707.00
    4  8535 CONC OVERLAY-PORTLAND CEMENT  CU YD      119.900      666.9516    79967.50
   17  8540 JOINT SEALING                 LIN FT   38687.000        6.2073   240143.16
   24  8549 BLAST CLEANING                SQ YD    48119.000        8.2634   397627.87
   19  8551 MACHINE PREP OF EXISTING SLAB SQ YD    23117.000       15.0334   347526.05
    1  8611 PRECAST PC BOX BEAM, B12-36   LIN FT     216.000      149.0000    32184.00
    1  8621 PRECAST PC BOX BEAM, B27-36   LIN FT     371.000      196.0000    72716.00
    1  8632 PRECAST PC I BEAM TYPE II     LIN FT     372.800       95.0000    35416.00
    2  8633 PRECAST PC I BEAM TYPE III    LIN FT     656.920      108.3539    71179.84
    1  8634 PRECAST PC I BEAM TYPE IV     LIN FT    1500.000      118.0000   177000.00
    2  8652 PRECAST PC BOX BEAM, B17-48   LIN FT     400.000      139.8420    55936.80
    1  8653 PRECAST PC BOX BEAM, B21-48   LIN FT     336.000      130.0000    43680.00
    1  8654 PRECAST PC BOX BEAM, B27-48   LIN FT     544.000      141.0000    76704.00
    1  8669 PPC BOX BEAM SB 21-48         LIN FT    1439.900      115.5000   166308.45
    1  8671 PC BOX BM SB33 X 48           LIN FT     594.000      124.0000    73656.00
    1  8672 PRECAST PC BOX BEAM SB 42-48  LIN FT    2014.600      157.5000   317299.50
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 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    2  8710 CHAIN LINK FENCE-4 FT         LIN FT     631.000       57.3597    36194.00
    1  8711 CHAIN LINK FENCE-6 FT         LIN FT     910.000       15.0000    13650.00
    1  8713 CHAIN LINK FENCE-9 FT         LIN FT     272.000       64.0000    17408.00
    1  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT      50.000       73.7500     3687.50
    4  8802 GUARDRAIL-STEEL W BM-S FACE CHLIN FT     577.000       55.0679    31774.20
    4  9001 PORTABLE RETROREFLECTOMETER   EACH         4.000    16329.0000    65316.00
   23  9002 CLEAN SILT CHECK              EACH      1193.000       37.6537    44920.85
   18  9003 CLEAN SILT FENCE              LIN FT   70687.000        0.8287    58580.10
    2  9005 CL5 ASPH SURF 0.5B PG64-22    TON      21894.000       41.7692   914494.34
    2  9006 CL3 ASPH SURF 0.5B PG64-22    TON      17968.000       42.1259   756918.60
    3  9007 CL2 ASPH SURF 0.38E PG64-22   TON      20645.000       34.4420   711055.50
    1  9008 CL4 ASPH SURF 0.5B PG70-22    TON      10859.000       43.6000   473452.40
    9  9009 CL3 ASPH SURF 0.38D PG64-22   TON      44363.000       36.7735  1631381.35
   19  9012 EXTRA LENGTH POST             EACH      2851.000       10.4387    29760.80
   18  9013 SIDEWALK RAMP TY 1            EACH       157.000      757.7707   118970.00
   22  9014 SIDEWALK RAMP TY 3            EACH       194.000     1064.7938   206570.00
    1  9015 CL3 ASPH SURF 0.38C PG64-22   TON       1930.000       31.0000    59830.00
    1  9016 CL4 ASPH SURF 0.5C PG70-22    TON       4281.000       31.0000   132711.00
    1  9017 CL3 ASPH SURF 0.38B PG64-22   TON       5355.000       39.5400   211736.70
    6  9018 CL4 ASPH SURF 0.5B PG64-22    TON      63050.000       35.2066  2219777.15
    5  9019 SIDEWALK RAMP TY 4            EACH        24.000     1357.0833    32570.00
    3  9020 CL1 ASPH SURF 0.38E PG64-22   TON      15185.000       38.4118   583283.55
    5  9022 CLEAN SILT TRAP TY A          EACH        31.000      152.4194     4725.00
    2  9023 CLEAN SILT TRAP TY B          EACH        21.000      367.8571     7725.00
    1  9026 CL4 ASPH SURF 0.38B PG64-22   TON       5315.000       43.7500   232531.25
    1  9027 REM ASBESTOS COATED WATERLINE LIN FT    2170.000       16.5000    35805.00
    1  9029 LEVELING & WEDGING PG76-22    TON        270.000       46.4200    12533.40
    2  9031 TEMP CONC BARR WALL           LIN FT    7230.000       21.6017   156180.00
    1  9032 ROADWAY WEATHER INFO SYSTEM   LP SUM       1.000    70000.0000    70000.00
   47  9033 LANE CLOSURE                  EACH       262.000     1550.8550   406324.00
    1  9034 PAVEMENT STRIPING REMOVAL     LIN FT     560.000        5.0000     2800.00
   13  9035 WATER FILLED BARRIER          LIN FT   15021.000       34.1171   512473.12
   11  9036 RELOC WATER FILLED BARRIER    LIN FT   14087.000       19.5852   275897.18
   21  9037 TEMP TRAFFIC SIGNAL-2 PHASE   EACH        26.000     6416.7308   166835.00
    6  9038 SIDEWALK RAMP TY 2            EACH        30.000      710.6667    21320.00
    4  9039 RELOC TEMP CONC BARR WALL     LIN FT   29506.000        6.1733   182150.00
    8  9048 ASPHALT PLACEMENT WITH MTV    TON     289122.000        1.9060   551071.91
    1  9053 CL4 ASPH SURF 0.38C PG70-22   TON       3950.000       45.0000   177750.00
    1  9054 CLEAN & SEAL CRACKS           LIN FT    1600.000        2.5000     4000.00
    1  9055 DRAIN CLEANING TY 1           EACH       486.000       57.0000    27702.00
    1  9056 DRAIN CLEANING TY 2           EACH       828.000       57.0000    47196.00
    1  9057 DRAIN CLEANING TY 3           EACH        75.000       57.0000     4275.00
    1  9058 DRAIN CLEANING TY 4           EACH      1795.000       57.0000   102315.00
    1  9059 DRAIN CLEANING TY 5           EACH      1553.000       57.0000    88521.00
    1  9060 ROCK REPLACEMENT              TON      19000.000       11.0000   209000.00
    1  9061 RELOCATE LONG SERVICE         EACH         1.000     1400.0000     1400.00
    2  9067 TRIMMING                      LIN FT 2674455.000        0.0900   240700.95
    2  9068 TRIMMING                      ACRE        78.000      250.0000    19500.00
    1  9069 MOWING BEHIND GUARDRAIL       LIN FT  113840.000        0.2500    28460.00
    2  9070 MOWING OF SLOPES              ACRE       171.500       62.5364    10725.00
    7  9071 REMOVE PCC PAVEMENT           SQ YD    62317.800       49.2735  3070615.30
    5  9072 GRIND & TEXT PCC PAVEMENT     SQ YD  1077580.000        2.2192  2391398.24
    1  9073 CLEAN & SEAL JOINTS           LIN FT  101376.000        3.5000   354816.00
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    1  9074 ARMORED EDGE REPLACEMENT      LIN FT      80.000      698.0700    55845.60
    2  9075 REOVABLE 8" LINE MASK         LIN FT   20983.000        4.6869    98346.00
    5  9076 PCC PAVE-10" NR/24            SQ YD    58423.700       79.9547  4671249.70
    1  9077 REPAIR ALUMINUM HANDRAIL      LIN FT      60.000      279.5200    16771.20
    1  9078 REPAIR CONC WINGWALL          LP SUM       1.000     5969.1100     5969.11
    1  9079 PAVE STRIPING-EPOXY 6" Y      LIN FT  211200.000        0.8000   168960.00
    1  9080 PAVE STRIPING-EPOXY 6" W      LIN FT  264000.000        0.8500   224400.00
    1  9081 REM GUARDRAIL-D FACE          LIN FT     137.500        3.0000      412.50
    1  9082 RWIS SOFTWARE LICENSE         EACH         2.000     6500.0000    13000.00
    7  9083 MOWING ON ROADWAY EMBANK DAMS ACRE        67.610      410.0000    27720.10
    2  9084 POLICE OFFICER & VEHICLE      HOUR      1400.000       30.0000    42000.00
    2  9086 PROTECTION DEVICE             LP SUM       2.000   145000.0000   290000.00
    2  9087 LOWER WATER MAIN              EACH         2.000     4000.0000     8000.00
    1  9088 LOWER SERVICE                 EACH         8.000      300.0000     2400.00
    1  9092 PIN OAK                       EACH       342.000       55.0000    18810.00
    1  9093 SILKY DOGWOOD                 EACH        16.000       55.0000      880.00
    2  9127 CRUSHED STONE BACKFILL        TON        465.000       18.1694     8448.75
    2  9133 TRUCK MOUNTED ATTENUATOR      EACH         5.000    12600.0000    63000.00
    1  9134 COVER OVERHEADS               SQ FT     1084.000        5.0000     5420.00
    3  9135 HANDICAP LOGO                 EACH        42.000       15.9524      670.00
    2  9136 PAINTED ARROW                 EACH        12.000       37.5000      450.00
    1  9137 CRACK AND JOINT SEALING       LIN FT   18770.000        0.3900     7320.30
    1  9138 COAL TAR EMULSION PAVE SEAL   SQ YD    78270.000        0.8300    64964.10
    1  9139 ASPHALT PATCHING              TON          5.000      200.0000     1000.00
    1  9144 SIDEWALK RAMP TY 3 (SPECIAL)  EACH         1.000     2750.0000     2750.00
    1  9145 REM AND REPLACE SIDEWALK      SQ YD       40.000       40.0000     1600.00
   19  9146 PAVEMENT MARKER TYPE V-INSTALLEACH     50518.000       11.0252   556973.50
    1  9147 CL2 ASPH SURF 0.38D PG64-22   TON       6630.000       38.9700   258371.10
    1  9148 CL2 ASPH SURF 0.5E PG64-22    TON       5440.000       41.2500   224400.00
    1  9149 CL4 ASPH SURF 0.5E PG76-22    TON       9410.000       39.4000   370754.00
    1  9150 CL4 ASPH SURF 0.5B PG76-22    TON       2810.000       48.7800   137071.80
    5  9151 ASPHALT SEAL COAT             TON        198.530      365.5644    72575.50
    1  9152 ASPHALT SCRATH COURSE         TON       2385.000       28.2700    67423.95
    1  9153 CL6 ASPH SURF 0.5D PG76-22    TON       5140.000       35.4500   182213.00
    1  9154 CL2 ASPH SURF 0.38E PG70-22   TON       3365.000       38.8500   130730.25
    1  9155 CL4 ASPH SURF 0.5B PG70-28    TON      14230.000       44.8500   638215.50
    1  9188 CL4 ASPH SURF 0.38D PG64-22   TON       3260.000       41.8300   136365.80
    1  9189 CL5 ASPH SURF 0.5D PG64-22    TON       5710.000       41.7500   238392.50
    1  9190 CONCRETE OVERLAY-RAPID SET    CU YD      485.500     1982.8200   962659.11
    1  9191 BRIDGE RAILING SYS TY II-A    LIN FT    1212.000       52.5100    63642.12
    1  9192 BRIDGE RAILING SYS TY II-B    LIN FT    9020.000       51.9800   468859.60
    1  9199 GUARDRAIL TERM SECT TY 11     EACH        40.000      170.5500     6822.00
    2  9226 ASPH PAVEMENT REINFORCEMENT   SQ YD     3444.000       18.3079    63052.50
    6  9227 INSP & CERTIFY EDGE DRAIN SYS LP SUM       6.000    23666.6667   142000.00
    1  9228 REPLACE GRATES                EACH        36.000      585.0000    21060.00
    1  9231 ADJUST WATER VALVE BOX        EACH         5.000       25.0000      125.00
    1  9232 REMOVE & RESET SIGN           EACH        36.000      225.0000     8100.00
    1  9233 SAW & SEAL JOINTS IN ASPH CONCLIN FT     336.000       20.0000     6720.00
    1  9234 CLEAN CHANNEL                 LP SUM       1.000     1000.0000     1000.00
    1  9235 ALUMINUM BOX CLUVERT          LP SUM       1.000    59000.0000    59000.00
    2  9236 ASPH SCRATCH COURSE PG70-22   TON      13745.000       41.2155   566507.00
    1  9237 ASPH SURF CL I-20/30 PG 70-28 TON      11995.000       45.0000   539775.00
    1  9238 CL4 ASPH SURF 0.5D PG 70-22   TON       7410.000       45.4300   336636.30
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    1  9239 RELOCATE FIRE HYDRANT         EACH         5.000     1000.0000     5000.00
    2  9240 DISCONTINUE SERVICE           EACH        13.000      500.0000     6500.00
    1  9241 RAISE SERVICE                 EACH         3.000      300.0000      900.00
    2  9242 TRANSFER SERVICE              EACH         4.000      325.0000     1300.00
    1  9243 TRANSFER FIRE SERVICE         EACH         2.000     2000.0000     4000.00
    1  9244 TRANSFER DOMESTIC SERVICE     EACH         2.000     2000.0000     4000.00
    2  9245 ABANDON SERVICE               EACH        23.000      100.0000     2300.00
    1  9246 RELOCATE DRAIN ASSEMBLY       EACH         1.000     3000.0000     3000.00
    1  9248 GINKGO TREE                   EACH        32.000      520.0000    16640.00
    1  9249 WINTER KING HAWTHORN          EACH        19.000      270.0000     5130.00
    1  9250 ANTHONY WATERER SPIREA        EACH        83.000       70.0000     5810.00
    1  9251 SERVICEBERRY                  EACH        25.000      350.0000     8750.00
    1  9252 SCARLET OAK                   EACH         7.000      450.0000     3150.00
    2  9253 GREEN ASH                     EACH       348.000       61.6379    21450.00
    1  9254 RED MAPLE                     EACH        18.000      450.0000     8100.00
    1  9255 EASTERN RED CEDAR             EACH        77.000      135.0000    10395.00
    1  9256 AMERICAN HOLLY                EACH        25.000      210.0000     5250.00
    1  9257 WINTER RED HOLLY              EACH        56.000      135.0000     7560.00
    1  9258 EASTERN RED BUD               EACH        26.000      275.0000     7150.00
    1  9259 CAROLINA SILVERBELL           EACH        12.000      680.0000     8160.00
    1  9260 EMERALD GREEN ARBORVITAE      EACH        32.000      150.0000     4800.00
    1  9261 DWARF FOTHERGILLA             EACH        51.000       80.0000     4080.00
    1  9262 COMMON SWEETSHRUB             EACH        27.000       85.0000     2295.00
    1  9263 STELLA D'ORO DAY LILY         EACH        40.000       30.0000     1200.00
    1  9265 IRRIGATION SYSTEM             LP SUM       1.000    50000.0000    50000.00
    1  9266 CBI TYG W/DBL GRATE           EACH        66.000     1800.0000   118800.00
    1  9267 CBI TYG TRAP W/DBL GRATE      EACH         6.000     2900.0000    17400.00
    1  9268 REMOVE LUMINAIRES             EACH        28.000       55.0000     1540.00
    1  9269 LUMINAIRES MPS-175H           EACH        28.000     1865.0000    52220.00
    7  9270 LEVELING & WEDGING PG 70-22   TON       4834.000       43.2996   209310.47
    1  9271 CL4 ASPH SURF 0.5A PG 76-22   TON      18155.000       34.0000   617270.00
    1  9277 RECONST MEDIAN & SHOULDER     SQ YD      665.000       30.0000    19950.00
    1  9278 CL4 ASPH SURF 0.5E PG64-22    TON       2070.000       39.3200    81392.40
    1  9279 CL4 ASPH BASE 1.5E PG64-22    TON      18130.000       41.1100   745324.30
    1  9280 STEEL PLATE - 3/8"            SQ FT      318.000       37.5000    11925.00
    1  9289 CL5 ASPH SURF 0.5A PG 70-22   TON       8298.000       45.0000   373410.00
    1  9290 CL5 ASPH BASE 1.0E PG 70-22   TON      16091.000       37.7500   607435.25
    3  9291 CL5 ASPH BASE 1.5E PG 64-22   TON      68312.000       33.6918  2301552.90
    1  9292 ROADWAY SHAPING AT BRIDGE ENDSLP SUM       1.000     1300.0000     1300.00
    2  9293 GEOGRID                       SQ YD    19753.000        4.2851    84644.40
    1  9294 GEOMEMBRANE                   SQ YD      533.000        3.5000     1865.50
    1  9295 VEHICLE RAMP ADVISORY SYSTEM  LP SUM       1.000   126850.0000   126850.00
    1  9296 OSS GALV STL 75' TRUSS        EACH         1.000    30970.0000    30970.00
    2  9299 EXPAN DAM REPLACE 4"          LIN FT     154.000      306.4935    47200.00
    1  9325 CRASH CUSHION TYPE VII D W    EACH         1.000    26660.0000    26660.00
    2  9326 FLEXIBLE DELINEATOR W         EACH       169.000       34.4556     5823.00
    2  9327 FLEXIBLE DELINEATOR Y         EACH        64.000       33.2344     2127.00
    1  9328 REGRADING MEDIAN              LIN FT   24684.000       15.0000   370260.00
    1  9329 REGRADING SLOPES              LIN FT    6650.000        3.2500    21612.50
    1  9330 PAVEMENT PATCHING             TON         50.000      175.0000     8750.00
    1  9331 CL5 ASPH SURF 0.38C PG 76-22  TON        766.000       47.0000    36002.00
    1  9332 CL5 ASPH SURF 0.5H PG 76-22   TON      14277.000       44.0000   628188.00
    1  9333 CL5 ASPH BASE 1.0E PG 64-22   TON       5517.000       40.0000   220680.00
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    1  9334 CL5 ASPH BASE 1.0E PG 76-22   TON      30353.000       38.0000  1153414.00
    1  9335 RELIEF JOINT                  SQ YD      928.000      170.0000   157760.00
    2  9336 PIEZOELECTRIC SENSOR          EACH        16.000     2400.0000    38400.00
    2  9337 CABINET TY G                  EACH         2.000     2362.5000     4725.00
    1  9338 ELECTRICAL SERVICE            EACH         1.000     1575.0000     1575.00
    2  9339 SURGE PROTECTION PANEL        EACH         2.000      152.0000      304.00
    2  9340 WIM DATA RECORDER             EACH         2.000    28800.0000    57600.00
    1  9343 MOUNTABLE MEDIAN NOSE         SQ YD        2.000      250.0000      500.00
    1  9344 GRADING SHOULDERS             LIN FT    3000.000        2.0000     6000.00
    1  9345 TEMP RELOCATION OF SIGNAL HEADEACH         1.000     1100.0000     1100.00
    2  9346 CL4 ASPH SURF 0.5A PG 70-22   TON      22280.000       43.2794   964265.55
    1  9347 RECONSTRUCT MEDIAN            SQ YD      417.000       75.8000    31608.60
    2  9348 PCC PAVE NON-REINF 11"/24     SQ YD     1997.000       92.8993   185520.00
    3  9349 CONCRETE SLURRY               CU YD       97.000       94.9897     9214.00
    4  9361 PAVE STRIPE-REM TAPE-BLK 8"   LIN FT   30170.000        3.2953    99420.00
    1  9365 WHITE ASH                     EACH       342.000       55.0000    18810.00
    1  9366 SHUMARD OAK                   EACH       342.000       55.0000    18810.00
    1  9374 SHOULDER CLOSURE              EACH         1.000     5000.0000     5000.00
    1  9375 PAVEMENT MILLING              CU YD      132.000       50.0000     6600.00
    2  9376 REMOVE RAISED ISLAND          SQ YD      475.000        6.3151     2999.68
    1  9377 TRANSVERSE DRAIN              LIN FT      55.420       20.0000     1108.40
    1  9378 REM, STORE & REINST LIGHT POLEEACH        25.000      400.0000    10000.00
    1  9379 DBI TYPE 1 (MOD)              EACH        17.000     2600.0000    44200.00
    2  9380 CL6 ASPH BASE 1.0E PG76-22    TON      38663.000       38.1691  1475731.06
    4  9381 CL6 ASPH SURF 0.5A PG76-22    TON      32515.000       45.2461  1471177.12
    1  9382 TEMP CONC MED BARR TY 9T      LIN FT   35936.000       46.0000  1653056.00
    1  9383 RELOC TEMP CONC MED BARR TY 9TLIN FT   38310.000        4.0000   153240.00
    1  9384 CL6 ASPH BASE 1.5E PG64-22    TON      54204.000       32.0000  1734528.00
    2  9385 REMOVING SHOULDER             SQ YD    47288.000        1.8795    88879.00
    1  9386 SLAB LEVELING & STABILIZATION LB        8226.000        6.6000    54291.60
    1  9387 SPECIAL STEEL GRATE           EACH         1.000      985.0000      985.00
    1  9388 SPEC CONC ISLAND RUMBLE STRIP EACH         6.000     4500.0000    27000.00
    5  9389 CROSSOVER                     LP SUM       5.000    37400.0000   187000.00
    1  9390 PCC PAVE - 4" NR/24           SQ YD      670.000       73.9000    49513.00
    1  9391 CURB REPAIR                   LIN FT     131.500       58.0000     7627.00
    1  9392 RAIL REPAIR                   LIN FT      42.000       72.0000     3024.00
    1  9393 REM & REPLACE MEDIAN          LP SUM       1.000     4768.0000     4768.00
    3  9394 PCC PAVE - 9" NR/24           SQ YD    12099.100       67.7900   820198.10
    1  9396 STEEL STRUCT PLATE PIPE ARCH  LIN FT      48.000      610.0000    29280.00
    1  9397 PCC PAVE 10" NON-REI SHLDR/24 SQ YD       88.000       99.0000     8712.00
    1  9398 CRUSH AGG #23                 TON        982.000       20.0000    19640.00
    2  9399 PCC PAVE-12" NON-REINF/24     SQ YD     1152.000      142.7083   164400.00
    1  9400 ASPH SURF SANY TYII PG70      TON         25.000       67.3400     1683.50
    1  9401 RELOC TEMP CONC MED BAR TY 9M LIN FT     330.000       10.0000     3300.00
    3  9409 RAPID SET CEMENT OVERLAY      CU YD      461.400     1006.1769   464250.00
    1  9426 RETROFIT 2                    EACH        15.000     9050.0000   135750.00
    1  9427 RETROFIT 3                    EACH        28.000     1690.0000    47320.00
    1  9428 RETROFIT 4                    EACH        38.000     2400.0000    91200.00
    1  9429 RETROFIT 5                    LIN FT     683.000       67.0000    45761.00
    1  9430 RETROFIT 6                    SQ FT      147.000      130.0000    19110.00
    1  9431 RETROFIT 7                    LP SUM       1.000    30000.0000    30000.00
    1  9432 RETROFIT 8                    EACH        12.000     9000.0000   108000.00
    1  9433 RETROFIT 9                    EACH         8.000    25000.0000   200000.00
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    1  9434 RETROFIT 10                   LP SUM       1.000     5000.0000     5000.00
    1  9435 RETROFIT 11                   LP SUM       1.000    23000.0000    23000.00
    1  9436 RETROFIT 12                   EACH         4.000    19000.0000    76000.00
    1  9437 RETROFIT 13                   EACH         3.000     6500.0000    19500.00
    1  9438 RETROFIT 14                   EACH         3.000     1000.0000     3000.00
    1  9439 RETROFIT 15                   LP SUM       1.000    10000.0000    10000.00
    1  9440 RETROFIT 16                   LP SUM       1.000     1500.0000     1500.00
    1  9441 RETROFIT 17                   LP SUM       1.000     3000.0000     3000.00
    1  9442 RETROFIT 18                   EACH         2.000     1000.0000     2000.00
    1  9443 RETROFIT 19                   EACH         4.000    35000.0000   140000.00
    1  9444 BRIDGE G/R POST MODIFIED      EACH         8.000        1.0000        8.00
    1  9454 PORT RETROREFLECTOMETER-HC    EACH         1.000    16910.0000    16910.00
    1  9455 CULVERT PIPE - 104" EQ        LIN FT      64.000      385.0000    24640.00
    1  9456 RESHAPE & COMPACT EXIST RDWAY LP SUM       1.000    17431.0000    17431.00
   10  9457 ALUMINUM BOX CULVERT          LIN FT     394.000     1102.1929   434264.00
    1  9458 CL3 ASPH SURF 0.38D PG70-22   TON       2294.000       38.5000    88319.00
    2  9459 ALUM STRUCT PLATE BOX CULVERT LIN FT      58.000     1282.1402    74364.13
    1  9460 PRECAST CONC BOX SECT 10 X 10 LIN FT      40.000     1000.0000    40000.00
    2  9486 FLEXIBLE DELINEATOR POST      EACH       507.000       36.3261    18417.35
    1  9487 WET TAP CONN TO 6" WATER MAIN EACH         1.000     1700.0000     1700.00
    1  9488 DEAD CAP 6" WATER MAIN        EACH         2.000     1000.0000     2000.00
    1  9489 DRY TAP CONN TO 8" WATER MAIN EACH         1.000     1000.0000     1000.00
    1  9490 DRY CAP CONN TO 1" SERV LINE  EACH         1.000      100.0000      100.00
    1  9491 PIPE JACKED UNDER ROAD 1"     LIN FT     300.000        9.2000     2760.00
    1  9492 FIRE HYDRANT W/GATE VALVE     EACH         4.000     1700.0000     6800.00
    1  9500 PIPE ARCH                     LIN FT       4.000      552.0000     2208.00
    1  9501 CL6 ASPH BINDER 0.5E PG76-22  TON       6606.000       44.0000   290664.00
    1  9502 RESET GUARDRAIL               LIN FT    9512.500        6.3700    60594.62
    1  9503 REM PCC SHOULDER 6" NON REINF SQ YD    44181.000        6.1000   269504.10
    1  9504 DOWEL BAR RETROFIT            EACH      5754.000       29.2600   168362.04
    6  9505 PATCHING                      LP SUM       6.000    25264.6667   151588.00
    2  9507 EXPANSION JOINT REPLACE 2 1/2"LIN FT     122.000      370.4918    45200.00
    2  9508 EXPANSION JOINT REPLACE 2"    LIN FT     551.000      212.1416   116890.00
    1  9509 REMOVE SILT                   LP SUM       1.000       65.0000       65.00
    5  9513 ARMORED EDGE FOR CONC         LIN FT     812.800       61.9414    50346.00
    1  9517 REM & RESET CURB STOP         EACH        65.000       20.0000     1300.00
    1  9519 DROP BOX INLET TYPE 5         EACH         1.000     2300.0000     2300.00
    1  9520 ADJUST DROP BOX INLET         EACH         1.000     1100.0000     1100.00
    1  9548 REINFORCED ROADBED            SQ YD    29200.000        4.2500   124100.00
    1  9549 12" CSP FOR DBI 16            EACH        52.000       25.0000     1300.00
    1  9554 POLYVALVE-2"                  EACH        17.000      390.0000     6630.00
    1  9555 CONNECT TO 2" PE GAS MAIN     EACH         7.000      200.0000     1400.00
    3  9556 PE GAS SERVICE 3/4"-1"        LIN FT    2232.000       11.1013    24778.00
    1  9557 RECONNECT GAS SERVICE 3/4"-1" EACH        61.000      250.0000    15250.00
    1  9558 TAPPING TEE 3/4"-1"           EACH        61.000      175.0000    10675.00
    1  9559 VALVE MARKERS                 EACH        17.000       65.0000     1105.00
    2  9560 ASPHALT COLD MIX              TON         60.000       30.0000     1800.00
    2  9561 AGGREGATE SURFACE REPLACEMENT LIN FT    1846.000        2.0000     3692.00
    2  9562 ASPHALT SURFACE REPLACEMENT   LIN FT    2038.000        7.2767    14830.00
    2  9563 ASPH PAVEMENT REPLACEMENT TY ALIN FT     575.000        9.3913     5400.00
    2  9564 CONCRETE SURFACE REPLACEMENT  LIN FT     652.000       15.1902     9904.00
    2  9565 TOPSOIL & SEEDING OF TRENCHES LIN FT   14104.000        0.6611     9324.60
    2  9566 CRUSHED STONE BACKFILL        CU YD      150.000       20.0000     3000.00
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    5  9567 SERVICE LINE 3/4"-2"          LIN FT    1903.000       17.1466    32630.00
    1  9568 SERVICE TAP 3/4"-2"           EACH        68.000      145.0000     9860.00
    1  9569 FITTINGS                      LB       11608.000        2.5000    29020.00
    1  9570 PROTECTIVE COATING            VER FT      10.000       25.0000      250.00
    1  9571 CAST IRON MANHOLE FRAME&COVER EACH        12.000      235.0000     2820.00
    1  9572 EXTRA DEPTH FOR MANHOLE       VER FT      20.000      100.0000     2000.00
    1  9573 8"X6" SERVICE TEE & RECONNECT EACH        16.000      335.0000     5360.00
    1  9574 ABANDON & FILL MANHOLE        EACH         2.000      295.0000      590.00
    1  9581 SOUTHERN PINE                 MBM          1.370    30000.0000    41100.00
    1  9582 POPLAR                        MBM          0.510    40000.0000    20400.00
    1  9583 ROOF RECONSTRUCTION           SQ FT     1397.000       13.5000    18859.50
    1  9584 INSECT TREATMENT              SQ FT    13164.000        0.6400     8424.96
    1  9585 ANTI-GRAFFITI CLEAR SEALANT   SQ FT    10651.000        0.7700     8201.27
    1  9586 FIRE RETARDANT                SQ FT    18256.000        0.7500    13692.00
    1  9592 CORED HOLE DRAIN BOX CONN 15" EACH         1.000      400.0000      400.00
    6  9593 JOINT REPLACEMENT             EACH        15.000     4020.0000    60300.00
    2  9594 JOINT ELIMINATE               EACH        10.000     4000.0000    40000.00
    1  9595 CROSS BEAM STRENGTHENING      EACH       115.000      845.0000    97175.00
    1  9596 CROSS BEAMS                   EACH        22.000     2800.0000    61600.00
    1  9597 COVER PLATE                   EACH         6.000      600.0000     3600.00
    2  9598 CONCRETE CURB REPAIR          LIN FT      54.000      155.5556     8400.00
    1  9599 HANDRAIL POST CONNECTION      EACH        44.000      125.0000     5500.00
    2  9632 SAW-CLEAN-RESEAL RNDM CRACK   LIN FT   55000.000        2.7575   151660.00
    1  9633 GAS MAIN EXCAVATION           LP SUM       1.000     3000.0000     3000.00
    1  9634 PARTIAL DEPTH BRDGE DECK PATCHSQ FT      160.000      400.0000    64000.00
    1  9638 TEMP CONC BARR WALL INSTALL   LIN FT     400.000       30.0000    12000.00
    1  9639 SPECIAL SEEDING & PROTECTION  SQ YD    25259.000        0.7500    18944.25
    1  9640 SANDBAR WILLOW                EACH     14777.000        7.0000   103439.00
    1  9641 SYCAMORE                      EACH        16.000       55.0000      880.00
    1  9642 BOX ELDER                     EACH        16.000       55.0000      880.00
    1  9643 BLACKWILLOW                   EACH        16.000       55.0000      880.00
    1  9644 SPECIAL EMBANKMENT-IN-PLACE   CU YD   974810.000        1.6900  1647428.90
    1  9645 CRUSHED AGGREGATE #10         TON      23830.000       10.6300   253312.90
    1  9646 DENTAL EXCAVATION             CU YD       10.000      735.0000     7350.00
    1  9647 SLUSH GROUT                   CU YD       10.000      600.0000     6000.00
    1  9648 DENTAL CONCRETE               CU YD       10.000      600.0000     6000.00
    1  9649 DIVERSION PIPE 84"            LIN FT     420.000      906.0000   380520.00
    1  9650 SPILLWAY PIPE 84"             LIN FT     260.000      827.0000   215020.00
    1  9651 ANIMAL GUARD                  EACH         4.000      250.0000     1000.00
    1  9652 GUARD POST 6"                 EACH        17.000      400.0000     6800.00
    1  9653 MANHOLE FRAME & LID           EACH         1.000      600.0000      600.00
    1  9654 LADDER                        LP SUM       1.000     2600.0000     2600.00
    1  9655 TRASH RACK                    LP SUM       1.000    18000.0000    18000.00
    1  9656 SLUICE GATE                   EACH         1.000    33000.0000    33000.00
    1  9657 DRILL GROUT HOLE 0'-30'       LIN FT    1400.000       25.0000    35000.00
    1  9658 DRILL GROUT HOLE 30'-60'      LIN FT      60.000       35.0000     2100.00
    1  9659 BLACK PIPE                    LB        6000.000        0.2500     1500.00
    1  9660 HOOKUP TO GROUT HOLE          EACH       130.000      300.0000    39000.00
    1  9661 SAND                          CU YD       10.000      405.0000     4050.00
    1  9662 CEMENT                        CU FT     2000.000       15.0000    30000.00
    1  9663 PUMPING GROUT                 CU FT     3000.000        1.0000     3000.00
    1  9664 PCC PAVE-13" NR/24            SQ YD      806.000       77.0000    62062.00
    1  9665 RIP RAP                       TON      37340.000        6.5000   242710.00
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    3  9682 EXPANSION JOINT REPLACE-4"    LIN FT     476.800      239.1779   114040.00
    1  9683 ELIMINATE TRANSVERSE JOINT    LIN FT     124.000       87.0000    10788.00
    1  9684 TEMP TRAFFIC SIGNAL-MULTIPHASEEACH         1.000    22500.0000    22500.00
    1  9685 CLEAN OUTLET                  EACH        50.000       40.0000     2000.00
    1  9686 SHOULDER MILLING              TON      54430.000       13.5000   734805.00
    1  9687 CHAIN LINK FENCE-3'6"         LIN FT      10.000       54.0000      540.00
    1  9688 CHAIN LINK FENCE-3'           LIN FT      65.000       54.0000     3510.00
    1  9690 MASONRY COATING               LP SUM       1.000    16000.0000    16000.00
    1  9713 REMOVE BRICK COLUMN           EACH         8.000       70.0000      560.00
    1  9714 CONCRETE MEDIAN               SQ YD     1930.000       15.4000    29722.00
    1  9715 SPECIAL ISLAND CURB           LIN FT     270.000       10.5000     2835.00
    1  9716 ADJUST SIGNAL HEAD LOCATION   LP SUM       1.000     6000.0000     6000.00
    1  9734 REM CONC WALL                 CU YD       40.000       60.0000     2400.00
    1  9735 GALV COPPER MESSENGER CABLE   LIN FT    5100.000        5.0000    25500.00
    1  9740 CONTROL SURVEY                LP SUM       1.000     2500.0000     2500.00
    1  9759 TEMP TRAFFIC SIGNAL-MULTIPHASELP SUM       1.000    13500.0000    13500.00
    1  9812 REMOVE SPAN 1 BEAM            LP SUM       1.000     3480.0000     3480.00
    1  9813 REMOVE FLUME                  EACH         1.000     1000.0000     1000.00
    1  9814 BARR HEADER CURB(MOD)         LIN FT     650.000       19.0000    12350.00
    1  9815 ROUTE-CLEAN-SEAL RNDM CRACKS  LIN FT     900.000        4.0000     3600.00
    1  9816 PCC PAVE MILLING & TEXTURING  SQ YD      110.000       12.0000     1320.00
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   88 M   1 D G A BASE                    M TON   965395.640       15.4754 14939880.25
   23 M   3 CRUSHED STONE BASE            M TON   471417.100       16.6123  7831333.29
    1 M   7 STABILIZED AGGREGATE BASE     M TON     4075.000       11.5000    46862.50
    2 M   8 CEMENT STABILIZED ROADBED     SQ M     87450.000        1.9911   174118.50
    4 M  13 LIME STABILIZED ROADBED       SQ M    283636.000        1.8479   524129.79
    4 M  14 LIME                          M TON     5302.100       92.0566   488093.53
    9 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON   220404.800       27.7597  6118363.34
   44 M  20 TRAFFIC BOUND BASE            M TON    15307.580       14.1609   216769.34
    2 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M      1100.000       36.0144    39615.80
    1 M  69 CRUSHED AGGREGATE SIZE NO 3   M TON     6624.000       11.7400    77765.76
   10 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON   196935.000       12.1820  2399071.92
    2 M  72 CRUSHED LIMESTONE SIZE NO 57  M TON      162.000       24.5370     3975.00
   17 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON    49838.000       17.1035   852405.73
   65 M 100 ASPHALT SEAL AGGREGATE        M TON     8057.770       48.0422   387113.05
    5 M 118 ASPHALT BASE CLASS I PG70-22  M TON     8724.000       44.0857   384603.60
    3 M 119 ASPH BASE CL I PG76-22 W/50%ERM TON    13778.700       42.4106   584362.60
   87 M 120 ASPHALT BASE CLASS I PG64-22  M TON   467416.660       37.1124 17346932.36
    4 M 128 ASPHALT BINDER CL I-0 PG64-22 M TON     6153.000       36.3587   223714.80
    9 M 134 ASPHALT BASE CLASS CK PG64-22 M TON    94336.100       38.8437  3664359.01
    1 M 135 ASPHALT BASE CLASS CK PG70-22 M TON      961.000       51.6700    49654.87
    3 M 136 ASPH BASE CL CK PG76-22W/50%ERM TON    17524.000       45.7580   801863.68
   10 M 137 ASPHALT BASE CLASS CI PG64-22 M TON   147925.100       33.9524  5022416.18
    3 M 138 ASPHALT BASE CLASS CI PG70-22 M TON    12206.500       42.8753   523357.00
    1 M 139 ASPH BASE CL CI PG76-22W/50%ERM TON     2976.000       45.0300   134009.28
   79 M 149 ASPHALT SURFACE CL I-0 PG64-22M TON    37845.100       45.7171  1730166.42
   25 M 154 ASPH SURF CL I-20/30 PG64-22  M TON    23685.900       41.6054   985462.52
   11 M 157 ASPH SURF CL I-40/20 PG64-22  M TON     9354.370       39.6922   371295.29
    7 M 158 ASPH SURF CL I-40/20 PG70-22  M TON     4857.000       53.1344   258073.61
    4 M 159 ASPH SURF CL I-40/20 PG76-22ERM TON     1208.300       53.9563    65195.40
   33 M 190 LEVELING AND WEDGING PG64-22  M TON    79712.330       38.1696  3042587.06
    1 M 240 ASPHALT SURF CL AK/B PG70-22  M TON     2380.000       41.8500    99603.00
    4 M 241 ASPH SURF CL AK/B PG76-22 W/ERM TON    13881.000       50.6135   702565.60
    1 M 242 ASPHALT SURF CL AK/A PG70-22  M TON      320.000       54.0000    17280.00
    3 M 243 ASPH SURF CL AK/A PG76-22 W/ERM TON    10393.800       48.9127   508388.40
    2 M 244 ASPHALT SURF CL AK/A PG64-22  M TON    11696.000       47.4313   554756.52
    5 M 245 ASPHALT SURF CL AK/B PG64-22  M TON    19107.400       36.4015   695538.78
   16 M 246 ASPHALT SURF CL AK/S PG64-22  M TON    58572.700       37.9679  2223881.49
   65 M 291 EMULSIFIED ASPHALT RS-2       M TON      988.700      423.4307   418645.92
    1 M 296 CUTBACK ASPHALT EMUL PRIMER L M TON       42.500      330.0000    14025.00
   11 M 358 ASPHALT CURING SEAL           M TON     1121.740      326.3877   366122.19
    3 M 439 ENTRANCE PIPE-300 MM          METER       32.300      168.8669     5454.40
   41 M 440 ENTRANCE PIPE-375 MM          METER     3307.210       71.5313   236568.98
   31 M 441 ENTRANCE PIPE-450 MM          METER     1497.230       80.2928   120216.75
   23 M 443 ENTRANCE PIPE-600 MM          METER      681.760       92.2660    62903.30
    8 M 445 ENTRANCE PIPE-750 MM          METER      196.400      131.4104    25809.00
    5 M 450 ENTRANCE PIPE-375 MM EQUIV    METER      293.900       91.5813    26915.74
    2 M 451 ENTRANCE PIPE-450 MM EQUIV    METER       71.970       76.9665     5539.28
    5 M 452 ENTRANCE PIPE-600 MM EQUIV    METER      110.100      112.5114    12387.50
    4 M 460 CULVERT PIPE-300 MM           METER       99.050      113.0313    11195.75
   32 M 461 CULVERT PIPE-375 MM           METER     1971.220      109.9859   216806.41
   47 M 462 CULVERT PIPE-450 MM           METER     7531.680      106.9912   805823.24
   31 M 464 CULVERT PIPE-600 MM           METER     3421.230      131.4213   449622.63
   21 M 466 CULVERT PIPE-750 MM           METER     2251.340      157.0085   353479.47
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   20 M 468 CULVERT PIPE-900 MM           METER     2759.560      227.9261   628975.77
    9 M 469 CULVERT PIPE-1050 MM          METER     1134.400      296.8485   336744.94
    8 M 470 CULVERT PIPE-1200 MM          METER      646.250      280.3254   181160.30
    7 M 471 CULVERT PIPE-1350 MM          METER      432.300      344.2066   148800.50
    8 M 472 CULVERT PIPE-1500 MM          METER      927.620      489.8696   454412.81
    4 M 473 CULVERT PIPE-1650 MM          METER      229.960      791.1654   181936.40
    5 M 474 CULVERT PIPE-1800 MM          METER      269.520      488.0092   131528.25
    2 M 475 CULVERT PIPE-1950 MM          METER      170.900      933.6864   159567.00
    1 M 476 CULVERT PIPE-2100 MM          METER      140.700     1068.0000   150267.60
    1 M 490 CULVERT PIPE-375 MM EQUIV     METER        8.700      175.0000     1522.50
    1 M 491 CULVERT PIPE-450 MM EQUIV     METER       10.000       95.0000      950.00
    1 M 496 CULVERT PIPE-900 MM EQUIV     METER       31.190      400.0000    12476.00
    1 M 504 CULVERT PIPE-1800 MM EQUIV    METER       45.400      585.0000    26559.00
    5 M 520 STORM SEWER PIPE-300 MM       METER      217.100      141.1460    30642.80
   23 M 521 STORM SEWER PIPE-375 MM       METER     9024.640       96.1031   867295.45
   31 M 522 STORM SEWER PIPE-450 MM       METER    10076.280      117.6162  1185133.81
    1 M 523 STORM SEWER PIPE-525 MM       METER       12.500      250.0000     3125.00
   23 M 524 STORM SEWER PIPE-600 MM       METER     4054.930      149.7190   607100.02
    1 M 525 STORM SEWER PIPE-675 MM       METER        8.610      133.0000     1145.13
   15 M 526 STORM SEWER PIPE-750 MM       METER     2828.690      158.3559   447939.61
    5 M 528 STORM SEWER PIPE-900 MM       METER     1308.180      211.1948   276280.80
    4 M 529 STORM SEWER PIPE-1050 MM      METER      926.570      294.5723   272941.90
    5 M 530 STORM SEWER PIPE-1200 MM      METER      699.670      348.0241   243501.99
    1 M 551 STORM SEWER PIPE-375 MM EQUIV METER       32.000      120.0000     3840.00
    1 M 552 STORM SEWER PIPE-450 MM EQUIV METER       58.700      175.0000    10272.50
    3 M 554 STORM SEWER PIPE-600 MM EQUIV METER      264.330      148.5476    39265.60
    1 M 556 STORM SEWER PIPE-750 MM EQUIV METER       10.300      256.0000     2636.80
    2 M 558 STORM SEWER PIPE-900 MM EQUIV METER      116.600      271.6149    31670.30
    1 M 559 STORM SEWER PIPE-1050 MM EQUIVMETER       24.700      642.0000    15857.40
    1 M 560 STORM SEWER PIPE-1200 MM EQUIVMETER       60.680      320.0000    19417.60
    1 M 561 STORM SEWER PIPE-1350 MM EQUIVMETER       33.480      371.0000    12421.08
    2 M 980 SLOTTED DRAIN PIPE-300 MM     METER       24.000      272.0000     6528.00
    8 M 981 SLOTTED DRAIN PIPE-375 MM     METER     2068.700      286.5109   592705.00
    1 M 982 SLOTTED DRAIN PIPE-450 MM     METER        6.000      350.0000     2100.00
   28 M1000 PERFORATED PIPE-100 MM        METER   202180.800       14.0396  2838541.68
    7 M1001 PERFORATED PIPE-150 MM        METER    21437.300       16.1697   346634.60
    8 M1002 PERFORATED PIPE-200 MM        METER     2744.700       33.6087    92245.82
   25 M1010 NON-PERFORATED PIPE-100 MM    METER    10903.300       29.7706   324597.90
    7 M1011 NON-PERFORATED PIPE-150 MM    METER      602.800       33.8449    20401.68
    8 M1012 NON-PERFORATED PIPE-200 MM    METER     1311.600       33.2566    43619.34
   15 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH       262.000      358.5382    93937.00
    3 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH        10.000      387.5000     3875.00
    2 M1022 PERF PIPE HEADWALL TY 1-200 MMEACH         5.000      320.0000     1600.00
    9 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH        74.000      390.3649    28887.00
    3 M1025 PERF PIPE HEADWALL TY 2-150 MMEACH         8.000      778.1250     6225.00
    2 M1026 PERF PIPE HEADWALL TY 2-200 MMEACH        14.000      297.1429     4160.00
   18 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH       865.000      408.5191   353369.00
    3 M1029 PERF PIPE HEADWALL TY 3-150 MMEACH        10.000      430.5000     4305.00
    3 M1030 PERF PIPE HEADWALL TY 3-200 MMEACH        13.000      338.4615     4400.00
   10 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH       343.000      402.8280   138170.00
    3 M1033 PERF PIPE HEADWALL TY 4-150 MMEACH         7.000      421.6429     2951.50
    1 M1034 PERF PIPE HEADWALL TY 4-200 MMEACH         4.000      300.0000     1200.00
    2 M1050 SEWER PIPE-100 MM             METER     2262.750       56.9483   128859.68
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    2 M1051 SEWER PIPE-150 MM             METER       77.500      107.6000     8339.00
    5 M1052 SEWER PIPE-200 MM             METER     2901.840      135.5723   393409.10
    4 M1060 STEEL ENCASEMENT PIPE-75 MM   METER       95.380       81.0285     7728.50
    2 M1061 STEEL ENCASEMENT PIPE-100 MM  METER      432.600      147.0180    63600.00
    4 M1063 STEEL ENCASEMENT PIPE-150 MM  METER      268.500      195.9534    52613.50
    4 M1065 STEEL ENCASEMENT PIPE-200 MM  METER      244.000      151.6465    37001.75
    2 M1067 STEEL ENCASEMENT PIPE-250 MM  METER       15.840      224.5455     3556.80
    4 M1069 STEEL ENCASEMENT PIPE-300 MM  METER      295.500      461.6311   136412.00
    8 M1071 STEEL ENCASEMENT PIPE-350 MM  METER      296.440      187.5954    55610.79
    7 M1073 STEEL ENCASEMENT PIPE-400 MM  METER      312.500      293.9776    91868.00
    5 M1075 STEEL ENCASEMENT PIPE-450 MM  METER      150.000      327.1000    49065.00
    3 M1081 STEEL ENCASEMENT PIPE-600 MM  METER       84.000      744.6429    62550.00
    4 M1091 DUCTILE IRON PIPE-100 MM      METER      973.000       57.4512    55900.00
   14 M1093 DUCTILE IRON PIPE-150 MM      METER      820.170      126.2121   103515.34
   22 M1095 DUCTILE IRON PIPE-200 MM      METER     3137.000      146.6978   460191.00
    4 M1097 DUCTILE IRON PIPE-250 MM      METER      993.100      101.5074   100807.00
    9 M1099 DUCTILE IRON PIPE-300 MM      METER     1422.500      131.3870   186898.00
    2 M1103 DUCTILE IRON PIPE-400 MM      METER      914.000      207.7571   189890.00
    1 M1105 DUCTILE IRON PIPE-450 MM      METER       11.000      700.0000     7700.00
    1 M1111 DUCTILE IRON PIPE-600 MM      METER       10.000      775.0000     7750.00
   21 M1310 REMOVING PIPE                 METER     2275.290       26.1716    59548.06
   32 M1314 PLUGGING PIPE                 EACH       112.000      362.4138    40590.35
    7 M1370 METAL END SECTION TY 1-375 MM EACH        17.000      764.7059    13000.00
    4 M1371 METAL END SECTION TY 1-450 MM EACH         9.000      818.3333     7365.00
    3 M1373 METAL END SECTION TY 1-600 MM EACH         6.000     1781.4333    10688.60
    1 M1374 METAL END SECTION TY 1-750 MM EACH         1.000     2500.0000     2500.00
    1 M1375 METAL END SECTION TY 1-900 MM EACH         6.000     1300.0000     7800.00
    1 M1380 METAL END SECTION TY 2-375 MM EACH         2.000      475.0000      950.00
    3 M1390 METAL END SECTION TY 3-375 MM EACH         4.000      487.5000     1950.00
    9 M1391 METAL END SECTION TY 3-450 MM EACH        33.000      655.6061    21635.00
    2 M1393 METAL END SECTION TY 3-600 MM EACH         4.000      685.0000     2740.00
    4 M1394 METAL END SECTION TY 3-750 MM EACH         8.000     1700.0000    13600.00
    2 M1395 METAL END SECTION TY 3-900 MM EACH         3.000     2983.3333     8950.00
    3 M1396 METAL END SECTION TY 3-1050 MMEACH         5.000     3978.5600    19892.80
    1 M1398 METAL END SECTION TY 3-1350 MMEACH         2.000     3500.0000     7000.00
    2 M1411 METAL END SECTION TY 4-450 MM EACH         5.000      760.0000     3800.00
    1 M1414 METAL END SECTION TY 4-750 MM EACH         1.000     3000.0000     3000.00
   10 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH        53.000     1178.3019    62450.00
   13 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH        22.000     1703.4091    37475.00
    6 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH         8.000     2110.2500    16882.00
    1 M1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         1.000     1650.0000     1650.00
    1 M1441 SLOPED BOX INLET-OUTLET TYPE 2EACH         2.000     2000.0000     4000.00
   24 M1450 S & F BOX INLET-OUTLET-450 MM EACH        93.000     2008.0645   186750.00
   25 M1451 S & F BOX INLET-OUTLET-600 MM EACH        70.000     2287.8543   160149.80
   14 M1452 S & F BOX INLET-OUTLET-750 MM EACH        37.000     2946.2162   109010.00
    4 M1453 S & F BOX INLET-OUTLET-900 MM EACH         8.000     3312.5000    26500.00
    1 M1455 CURB BOX INLET TYPE A TRAPPED EACH         3.000     4000.0000    12000.00
   21 M1456 CURB BOX INLET TYPE A         EACH       460.000     2514.4620  1156652.50
   12 M1480 CURB BOX INLET TYPE B         EACH        34.000     2908.2353    98880.00
    1 M1483 CURB BOX INLET TYPE B-B       EACH         3.000     1600.0000     4800.00
    4 M1487 CURB BOX INLET TYPE F         EACH         6.000     1776.6667    10660.00
   30 M1490 DROP BOX INLET TYPE 1         EACH       181.000     2409.6961   436155.00
    9 M1493 DROP BOX INLET TYPE 2         EACH        38.000     2437.1053    92610.00
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   10 M1496 DROP BOX INLET TYPE 3         EACH        52.000     2347.5000   122070.00
    1 M1500 DROP BOX INLET TYPE 4 MODIFIEDEACH         4.000     2700.0000    10800.00
    1 M1502 DROP BOX INLET TYPE 5A        EACH         1.000     2350.8500     2350.85
    8 M1505 DROP BOX INLET TYPE 5B        EACH        85.000     2240.0000   190400.00
    2 M1508 DROP BOX INLET TYPE 5C        EACH         3.000     2933.3333     8800.00
    6 M1511 DROP BOX INLET TYPE 5D        EACH         7.000     2771.4286    19400.00
    1 M1514 DROP BOX INLET TYPE 5E        EACH         1.000     3180.0000     3180.00
    6 M1517 DROP BOX INLET TYPE 5F        EACH        11.000     2368.1818    26050.00
    2 M1521 DROP BOX INLET TYPE 6A        EACH         4.000     2936.5125    11746.05
    1 M1526 DROP BOX INLET TYPE 6C        EACH         1.000     3025.0000     3025.00
    1 M1529 DROP BOX INLET TYPE 6D        EACH        15.000     3000.0000    45000.00
    7 M1538 DROP BOX INLET TYPE 7         EACH        12.000     4310.0000    51720.00
   18 M1544 DROP BOX INLET TYPE 11        EACH        78.000     1782.2391   139014.65
    1 M1545 DROP BOX INLET TYPE 11 MOD    EACH         1.000     3000.0000     3000.00
    3 M1550 DROP BOX INLET TYPE 12A       METER      167.690      444.6717    74567.00
   10 M1559 DROP BOX INLET TYPE 13G       EACH        50.000     2054.6890   102734.45
    5 M1568 DROP BOX INLET TYPE 13S       EACH         9.000     2601.1111    23410.00
    2 M1577 DROP BOX INLET TYPE 14        EACH         9.000     1866.6667    16800.00
    1 M1580 DROP BOX INLET TYPE 15        EACH         1.000      900.0000      900.00
    6 M1581 DROP BOX INLET TYPE 16G       EACH       119.000     1852.9412   220500.00
   10 M1584 CAPPING DROP BOX INLET        EACH        26.000      457.6923    11900.00
    3 M1585 REMOVING DROP BOX INLET       EACH        24.000      998.1250    23955.00
    4 M1587 DROP BOX INLET TYPE 16S       EACH        20.000     2447.5000    48950.00
    2 M1608 CONC MED BAR BOX INL TY 300B1 EACH        20.000     4016.0000    80320.00
    2 M1609 CONC MED BAR BOX IN TY 300B1-BEACH         8.000     2025.0000    16200.00
    2 M1614 CONC MED BAR BOX INL TY 350A2 EACH         5.000     4440.0000    22200.00
    3 M1615 CONC MED BAR BOX INL TY 350B2 EACH        35.000     4323.7143   151330.00
    3 M1616 CONC MED BAR BOX INL TY 350B1 EACH        11.000     4670.0000    51370.00
    1 M1620 CONC MED BAR BOX INL TY 230A2 EACH         1.000     4500.0000     4500.00
    1 M1621 CONC MED BAR BOX INL TY 230B1 EACH         1.000     4500.0000     4500.00
    1 M1622 CONC MED BAR BOX INL TY 230B2 EACH        13.000     4500.0000    58500.00
    1 M1633 RECONSTRUCT MEDIAN BOX INLET  EACH        10.000     2000.0000    20000.00
    1 M1634 CAPPING CURB BOX INLET        EACH         1.000      300.0000      300.00
    5 M1641 JUNCTION BOX-375 MM           EACH        18.000     1408.3333    25350.00
   12 M1642 JUNCTION BOX-450 MM           EACH        33.000     1658.1818    54720.00
   11 M1643 JUNCTION BOX-600 MM           EACH        27.000     1836.8519    49595.00
    8 M1644 JUNCTION BOX-750 MM           EACH        11.000     2022.7273    22250.00
    4 M1645 JUNCTION BOX-900 MM           EACH         6.000     2175.0000    13050.00
    1 M1646 JUNCTION BOX-1050 MM          EACH         2.000     2000.0000     4000.00
    2 M1647 JUNCTION BOX-1200 MM          EACH         3.000     2000.0000     6000.00
    1 M1648 JUNCTION BOX-1350 MM          EACH         1.000     2500.0000     2500.00
    5 M1650 JUNCTION BOX                  EACH        11.000     1373.1818    15105.00
    2 M1653 JUNCTION BOX-SPECIAL          EACH         7.000     3400.0000    23800.00
    2 M1660 SPRING BOX INLET TYPE A       EACH         3.000     2166.6667     6500.00
    1 M1661 SPRING BOX INLET TYPE A MOD   EACH         2.000     2250.0000     4500.00
    3 M1690 FLUME INLET TYPE 1            EACH         4.000     3187.5000    12750.00
    3 M1691 FLUME INLET TYPE 2            EACH        15.000     3600.0000    54000.00
    1 M1705 REMOVE CURB & GUTTER BOX INLETEACH         3.000      600.0000     1800.00
    1 M1706 REMOVING CATCH BASIN          EACH         2.000      330.0000      660.00
    1 M1707 CAPPING CATCH BASIN           EACH         1.000      300.0000      300.00
    1 M1709 ADJUSTING CATCH BASIN         EACH         1.000     2200.0000     2200.00
    1 M1710 FILLING & CAPPING CATCH BASIN EACH         7.000      425.0000     2975.00
    4 M1718 REMOVING INLET                EACH        30.000      742.6667    22280.00
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    3 M1719 ADJUSTING INLET               EACH        15.000     1030.0000    15450.00
    4 M1720 RECONSTRUCT EXISTING INLET    EACH         8.000     2043.7500    16350.00
    2 M1726 SAFETY BOX INLET-450 MM SDB-1 EACH         2.000     2250.0000     4500.00
    6 M1740 CORED HOLE DRNG BOX CON-100 MMEACH       140.000      241.7857    33850.00
    8 M1756 MANHOLE TYPE A                EACH        18.000     2469.4444    44450.00
    5 M1761 MANHOLE TYPE B                EACH         8.000     3145.6250    25165.00
    8 M1767 MANHOLE TYPE C                EACH        14.000     5250.0000    73500.00
    2 M1768 MANHOLE TYPE C MODIFIED       EACH         3.000     5733.3333    17200.00
    5 M1786 FILLING AND CAPPING MANHOLE   EACH        17.000      747.0588    12700.00
    8 M1787 REMOVING MANHOLE              EACH        32.000      956.2500    30600.00
    5 M1789 RECONSTRUCTING MANHOLE        EACH        15.000     1330.0000    19950.00
   10 M1791 ADJUST MANHOLE FRAME TO GRADE EACH        46.000      390.9783    17985.00
    8 M1792 ADJUSTING MANHOLE             EACH        14.000      385.7143     5400.00
   16 M1799 SANITARY SEWER MANHOLE        EACH       140.000     2128.9287   298050.02
   18 M1810 STANDARD CURB AND GUTTER      METER    32539.430       40.2630  1310136.05
    2 M1812 REMOVING CURB AND GUTTER      METER     1140.000       19.2193    21910.00
    3 M1820 LIP CURB AND GUTTER           METER      751.380       50.5403    37975.00
    2 M1825 ISLAND CURB AND GUTTER        METER       50.650       91.0622     4612.30
    6 M1830 STANDARD INTEGRAL CURB        METER     3488.000       15.4939    54042.79
    2 M1831 STANDARD INTEGRAL CURB MOD    METER      998.000       37.9990    37923.00
    6 M1845 ISLAND INTEGRAL CURB          METER       84.800       82.2025     6970.77
   12 M1875 STANDARD HEADER CURB          METER     1853.600       61.9284   114790.42
    2 M1890 ISLAND HEADER CURB TYPE 1     METER      137.130       64.2344     8808.47
    3 M1891 ISLAND HEADER CURB TYPE 2     METER      654.000       61.9664    40526.00
    7 M1897 ASPHALT WEDGE CURB            METER     4830.200       19.2637    93047.63
    3 M1903 REMOVING CONCRETE ROLL CURB   METER     6925.000       14.2162    98447.00
    5 M1904 REMOVING CURB                 METER     1395.800        8.3594    11668.00
    1 M1915 STD BARRIER MEDIAN TYPE 1     SQ M         5.340      160.0000      854.40
    2 M1917 STD BARRIER MEDIAN TYPE 2     SQ M       135.500       59.9506     8123.30
    2 M1923 STD BARRIER MEDIAN TYPE 5     SQ M       281.980       68.9836    19452.00
    2 M1937 MOUNTABLE MEDIAN TYPE 2       SQ M       164.000       66.6098    10924.00
    1 M1939 MOUNTABLE MEDIAN TYPE 3       SQ M        41.800       86.1000     3598.98
    1 M1949 MOUNTABLE MEDIAN TYPE 6A      SQ M       269.360       42.0000    11313.12
    2 M1951 CONC MEDIAN BARRIER TYPE 150C2METER      166.300      182.7300    30388.00
    1 M1955 CONC MEDIAN BARRIER TYPE 300C1METER      454.850      165.0000    75050.25
    1 M1967 CONC MEDIAN BARRIER TYPE 300C METER       39.600      225.0000     8910.00
    3 M1982 DELINEATOR FOR GUARDRAIL-WHITEEACH        87.000       22.0690     1920.00
    4 M1984 DELINEATOR FOR BARRIER-WHITE  EACH       915.000        4.9462     4525.80
    6 M1985 DELINEATOR FOR BARRIER-YELLOW EACH      2280.000        5.1707    11789.10
    1 M1986 CONCRETE BARRIER TYPE J       METER      887.000      165.0000   146355.00
    1 M1988 CONC MEDIAN BARRIER TYPE 350C1METER      316.300      495.0000   156568.50
    4 M1991 TEMP CONC MED BARRIER TY 230M METER     6396.700       85.9279   549654.79
    4 M1992 TEMP CONC MED BAR TY 230M INSTMETER    27021.000       21.9185   592260.82
    3 M1994 TEMP CONC MED BAR TY 230L INSTMETER     3677.500       36.7492   135145.00
    4 M2001 CURB TO BARRIER WALL TRANS    EACH        11.000     2163.6364    23800.00
    1 M2002 TEMP CONC BARRIER WALL REMOVE METER      136.000       91.0000    12376.00
    2 M2007 REMOVING CONCRETE MEDIAN      SQ M     12269.000        6.7993    83421.00
   30 M2014 BARRICADE-TYPE III            EACH       163.000      268.9571    43840.00
    2 M2015 CEMENT CONCRETE ISLAND        SQ M       135.000       69.6296     9400.00
    4 M2063 PCC BASE-200 MM               SQ M      3380.000       58.0828   196320.00
    1 M2064 PCC BASE-225 MM               SQ M      1131.000       50.0000    56550.00
    4 M2073 PCC PAVEMENT-225 MM NON-REINF SQ M     36182.000       44.7183  1617997.40
    5 M2075 PCC PAVEMENT-150 MM NON-REINF SQ M      1727.900       47.4832    82046.30
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    2 M2081 PCC PAVE-200 MM NON-REINF SHLDSQ M        69.000       73.4783     5070.00
    4 M2084 PCC PAVEMENT-200 MM NON-REINF SQ M      2230.000       62.3090   138949.10
    1 M2088 PCC PAVEMENT-350 MM NON-REINF SQ M    127299.000       45.5000  5792104.50
    1 M2089 PCC PAVE-350 MM NON-REINF SHLDSQ M     51660.000       45.5000  2350530.00
   39 M2091 REMOVING PAVEMENT             SQ M     92973.800        4.5045   418797.15
    8 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M      1447.000       53.7947    77841.00
   12 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M     10868.900       50.0568   544062.88
    4 M2107 BREAKING AND SEATING PAVEMENT SQ M    416591.000        0.7140   297464.77
    1 M2115 SAW-CLEAN-RESEAL TVERSE JOINT METER      113.500       10.0000     1135.00
    4 M2157 PAVED DITCH TYPE 1            SQ M      1758.300       51.5415    90625.48
    3 M2165 REMOVING PAVED DITCH          SQ M      2483.300        8.2349    20449.75
    1 M2184 BACKFILLING                   CU M       284.000       25.0000     7100.00
   57 M2200 ROADWAY EXCAVATION            CU M  30026005.400        3.1904 95793898.80
    6 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M       952.700       21.8510    20817.45
    1 M2204 SPECIAL EXCAVATION            CU M      1555.000        8.8000    13684.00
    1 M2210 BORROW EXCAVATION             CU M        86.000       40.0000     3440.00
    4 M2220 FLOWABLE FILL                 CU M      1906.600      121.7864   232198.00
   13 M2223 ROADWAY FILL-GRANULAR EMB     CU M     45694.300       21.0525   961980.04
   51 M2230 EMBANKMENT IN PLACE           CU M   1205749.220        7.6479  9221444.40
   42 M2231 STRUCTURE GRANULAR BACKFILL   CU M     12500.800       36.0772   450993.33
    5 M2237 DITCHING                      METER    18398.000       11.1117   204433.40
   64 M2242 WATER                         CU M    244673.330        0.5730   140198.61
    1 M2255 REMOVING FENCE                METER      390.000        5.0000     1950.00
    3 M2256 REMOVING AND RESETTING FENCE  METER      283.000       36.8516    10429.00
    3 M2261 R/W FENCE-WOVEN WIRE          METER     7487.100       15.8315   118531.75
    9 M2262 R/W FENCE-WOVEN WIRE TYPE 1   METER    41486.500       16.4239   681368.13
    1 M2263 R/W FENCE-WOVEN WIRE TYPE 2   METER      360.000       19.7000     7092.00
    3 M2265 REMOVING RIGHT-OF-WAY FENCE   METER     1682.600        6.3734    10723.84
    4 M2268 REMOVING & REPLACING R/W FENCEMETER    23494.000       23.0020   540410.04
    1 M2273 R/W FENCE-1.2 M CHAIN LINK    METER      336.000       44.5000    14952.00
    1 M2274 R/W FENCE-1.8 M CHAIN LINK    METER     2109.000       50.0000   105450.00
    1 M2281 PEDESTRIAN GATE-CHAIN LINK    EACH         1.000      500.0000      500.00
    1 M2286 SINGLE VEHIC CHAIN LINK GATE  EACH         1.000     1045.0000     1045.00
    1 M2289 DBL VEHICULAR WOVEN WIRE GATE EACH         2.000      600.0000     1200.00
    1 M2347 WATER GATE TYPE 1             EACH         1.000     5800.0000     5800.00
   76 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER    99806.300       35.1625  3509442.39
    6 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER      732.530       56.0044    41024.89
   16 M2355 GUARDRAIL-STEEL W BM-S FACE A METER      490.740       85.5169    41966.57
   60 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH       347.000       48.7846    16928.25
   42 M2363 GUARDRAIL CON TO BR END TYPE AEACH       212.000      501.0483   106222.24
    6 M2365 CRASH CUSHION TYPE IX-A       EACH        21.000     4981.6667   104615.00
    1 M2366 GUARDRAIL TERMINAL SECT NO 3  EACH         2.000      400.0000      800.00
   16 M2367 GUARDRAIL END TREATMENT TYPE 1EACH        98.000     2805.2276   274912.30
   21 M2369 GUARDRAIL END TREATMENT TY 2A EACH       199.000      490.4145    97592.48
   25 M2371 GUARDRAIL END TREATMENT TYPE 7EACH        81.000      676.3086    54781.00
    1 M2372 REMOVE GUARDRAIL CON TO BR ENDEACH         2.000      170.0000      340.00
   16 M2373 GUARDRAIL END TREATMENT TYPE 3EACH        46.000      596.8674    27455.90
    1 M2377 GUARDRAIL CON TO BR END TYPE CEACH         2.000      850.0000     1700.00
    2 M2379 GUARDRAIL CON TO BR END TYPE EEACH         5.000      544.0000     2720.00
   33 M2381 REMOVING GUARDRAIL            METER    58335.410        4.1539   242321.96
    3 M2385 RELOCATE GUARDRAIL SYSTEM     METER     1584.370       19.0694    30212.99
   11 M2387 GUARDRAIL CON TO BR END TY A-1EACH        33.000      261.5830     8632.24
   37 M2391 GUARDRAIL END TREATMENT TY 4A EACH       211.000     1533.9810   323670.00
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    1 M2392 REMOVING GUARD POST           EACH        22.000       15.0000      330.00
    2 M2395 REMOVE GUARDRAIL TERMINAL SECTEACH         4.000        5.0000       20.00
    3 M2396 REMOVE GUARDRAIL END TREATMENTEACH         3.000      213.3333      640.00
   14 M2397 TEMPORARY GUARDRAIL           METER     4537.210       27.5901   125182.29
   11 M2403 REMOVING CONCRETE MASONRY     CU M      1115.900      328.0767   366100.80
    1 M2433 R/W MARKER RURAL TYPE 1A      EACH        12.000       44.0000      528.00
   49 M2434 R/W MARKER RURAL TYPE 1       EACH      1818.000       63.0705   114662.20
    6 M2435 R/W MARKER RURAL TYPE 2       EACH       170.000       73.1118    12429.00
    1 M2436 R/W MARKER RURAL TYPE 3       EACH         1.000       75.0000       75.00
   23 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH       517.000       63.0611    32602.60
    3 M2438 R/W MARKER MUNICIPAL TYPE 2   EACH        83.000       72.9759     6057.00
    2 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH         6.000       66.6667      400.00
    2 M2460 REMOVING TREES OR STUMPS      EACH        12.000     1000.0000    12000.00
    3 M2469 CLEAN SINKHOLE                EACH        19.000     1189.4737    22600.00
    1 M2473 CAPPING CISTERN               SQ M         9.000      120.0000     1080.00
    7 M2475 PLUGGING WATER WELL           EACH        18.000     1163.8889    20950.00
   10 M2482 CHANNEL LINING CLASS IA       M TON     5211.060      102.6564   534948.50
   51 M2483 CHANNEL LINING CLASS II       M TON    81656.960       17.8626  1458601.95
   40 M2484 CHANNEL LINING CLASS III      M TON    83962.130       18.5097  1554117.41
   10 M2488 CHANNEL LINING CLASS IV       CU M     56082.900        7.5496   423403.07
    4 M2542 CEMENT                        M TON     2052.940      111.0239   227925.44
  100 M2545 CLEARING AND GRUBBING         LP SUM     100.000    52315.6450  5231564.50
    5 M2551 CONCRETE-CLASS A FOR STEPS    CU M        13.070      752.6396     9837.00
   13 M2555 CONCRETE-CLASS B              CU M      1146.690      358.5357   411129.28
   90 M2562 SIGNS                         SQ M      5714.080       97.3960   556528.79
    1 M2567 DELINEATOR POSTS              EACH        59.000       34.0000     2006.00
   36 M2568 MOBILIZATION                  LP SUM      36.000   208574.3125  7508675.25
  105 M2569 DEMOBILIZATION                LP SUM     105.000    60997.8906  6404778.51
    1 M2575 DITCHING AND SHOULDERING      METER    10478.000        6.3000    66011.40
   54 M2585 EDGE KEY                      METER     5635.160       38.2216   215384.86
    2 M2587 HOOK BOLT WITH EXPAN ANCHOR   EACH       760.000       32.5342    24726.00
   19 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M     36294.200        2.0945    76017.37
    4 M2597 FABRIC-GEOTEXTILE TYPE II     SQ M      3423.000        1.9375     6631.98
   15 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M    158572.000        1.4272   226317.37
   18 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M    597467.700        1.3024   778121.66
    1 M2601 FINAL DRESSING CLASS B        METER     9701.000        5.2500    50930.25
    3 M2605 REMOVE & RESET FIRE HYDRANT   EACH         5.000     1140.0000     5700.00
   13 M2606 FIRE HYDRANT                  EACH        37.000     1955.9984    72371.94
    2 M2610 RETAINING WALL-GABION         CU M       423.560      212.9852    90212.00
    1 M2617 DEFLECTOR-DUMPED STONE        M TON      546.000       20.0000    10920.00
    1 M2619 HANDRAIL-TYPE A               METER        8.000      167.0000     1336.00
    6 M2625 REMOVING HEADWALL             EACH        50.000      117.1000     5855.00
  113 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM     113.000    41124.9027  4647114.00
   35 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      35.000    50022.5714  1750790.00
    9 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        29.000    26414.2621   766013.60
   14 M2677 ASPH PAVE MILLING & TEXTURING M TON     9036.500       28.2152   254967.09
    1 M2678 SCARIFYING PAVEMENT           SQ M        50.000        5.0000      250.00
   20 M2690 SAFELOADING                   CU M       482.200      183.8421    88648.64
    6 M2692 SETTLEMENT PLATFORM           EACH         8.000     1412.5000    11300.00
    1 M2695 RUMBLE STRIPS TYPE 3          METER     1299.000       50.0000    64950.00
   85 M2701 TEMPORARY SILT FENCE          METER    86304.660        7.4146   639913.60
    5 M2702 SAND FOR BLOTTER              M TON     1138.100       23.8693    27165.70
   29 M2703 SILT TRAP TYPE A              EACH       577.000      262.2842   151338.00
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   15 M2704 SILT TRAP TYPE B              EACH       120.000      360.4202    43250.42
   94 M2705 SILT CHECK                    EACH      4475.000       98.8301   442264.86
    3 M2710 SCARIFYING AND RESHAPING      SQ M      9910.000        2.3312    23102.00
   18 M2720 SIDEWALK-100 MM CONCRETE      SQ M     21728.480       28.7963   625698.85
    4 M2721 REMOVING CONCRETE SIDEWALK    SQ M       433.460        6.4111     2778.97
    1 M2723 SIDEWALK-150 MM CONCRETE      SQ M         0.960       30.0000       28.80
  110 M2726 STAKING                       LP SUM     110.000    32732.2727  3600550.00
   58 M2731 REMOVING EXISTING STRUCTURE   LP SUM      58.000    38633.6897  2240754.00
    2 M2738 RIFFLE STRUCTURE-DUMPED STONE M TON      545.000        7.2844     3970.00
    1 M2740 WOOD DUCK BOX                 EACH         2.000      500.0000     1000.00
   15 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     46800.000        0.8939    41836.00
    1 M2773 WORKING PLATFORM              CU M         2.000      600.0000     1200.00
    1 M2774 PREFABRICATED WICK DRAIN      METER     6413.000        1.7500    11222.75
   27 M2775 FLASHING ARROW                EACH        65.000     3557.2034   231218.22
    1 M2885 CRASH CUSHION TYPE VI A       EACH         2.000     6800.0000    13600.00
    2 M2888 CRASH CUSHION TYPE VI D       EACH         6.000    24416.6667   146500.00
    1 M2889 CRASH CUSHION TYPE VI E       EACH         2.000    22000.0000    44000.00
    1 M2890 CRASH CUSHION TYPE VI F       EACH         1.000    23850.0000    23850.00
   11 M2894 CRASH CUSHION TYPE VI-T       EACH        58.000    19072.9572  1106231.52
    8 M2898 RELOCATE CRASH CUSHION        EACH        88.000     1927.4345   169614.24
    1 M2900 INSTALL TEMP CRASH CUSHION    EACH         2.000     3000.0000     6000.00
    1 M2923 CRASH CUSHION TYPE VI D-1     EACH         2.000    20000.0000    40000.00
    1 M2929 CRASH CUSHION TYPE IX         EACH         2.000     5565.0000    11130.00
   61 M2998 MASONRY COATING               SQ M     77671.800       10.6770   829300.21
    1 M3038 PRECAST CONC BOX SECT 3.6X1.8 METER        4.000     3475.0000    13900.00
    2 M3171 CONCRETE BARRIER WALL TYPE 9T METER      153.400      187.7184    28796.00
    1 M3202 CONC MED BARRIER TYPE 350C MODMETER     5537.700      168.0000   930333.60
    1 M3210 PAVEMENT MARKER TYPE IV - B Y EACH       274.000        8.0000     2192.00
    5 M3221 REMOVING PAVEMENT MARKER TY V EACH      1094.000        5.2925     5790.00
    1 M3225 TUBULAR MARKERS               EACH       614.000       30.5000    18727.00
    1 M3234 RAILROAD RAILS-DRILLED        METER      366.000       64.0000    23424.00
    1 M3236 CRIBBING                      SQ M       345.000       34.2500    11816.25
    1 M3247 REPAIR EXISTING BLOWUP        SQ M        11.340      275.0000     3118.50
    4 M3250 ONE STEP MEMBRANE             SQ M       478.200       30.1401    14413.00
    5 M3340 STEEL PIPE-63 MM              METER       32.780       71.4033     2340.60
    6 M3343 STEEL PIPE-100 MM             METER      123.170       96.3554    11868.10
    9 M3360 COPPER PIPE-19 MM             METER     1845.000       34.8200    64242.83
    5 M3361 COPPER PIPE-25 MM             METER       62.200       85.0482     5290.00
    1 M3362 COPPER PIPE-38 MM             METER        2.750       75.0000      206.25
    1 M3363 COPPER PIPE-50 MM             METER       26.620       61.9699     1649.64
    4 M3369 PLASTIC PIPE-19 MM            METER      303.720       25.5609     7763.36
    2 M3372 PLASTIC PIPE-50 MM            METER       58.300       76.8868     4482.50
    1 M3379 PVC PIPE-19 MM                METER       30.480       30.0000      914.40
    5 M3381 PVC PIPE-50 MM                METER      434.900       37.0037    16092.90
    2 M3382 PVC PIPE-75 MM                METER      192.000       30.8854     5930.00
    9 M3383 PVC PIPE-100 MM               METER     2426.580       51.4522   124852.80
   17 M3385 PVC PIPE-150 MM               METER     3673.810       52.2859   192088.60
   14 M3387 PVC PIPE-200 MM               METER     4795.640      111.0504   532557.69
    3 M3389 PVC PIPE-250 MM               METER     1559.500       68.4659   106772.50
    5 M3391 PVC PIPE-300 MM               METER     1978.370       87.8502   173800.11
    1 M3400 GAS LINE-50 MM                METER      170.000       30.0000     5100.00
    1 M3404 GAS LINE-100 MM               METER      533.000       64.2500    34245.25
    3 M3425 ADJUSTING WATER VALVE         EACH        22.000       61.3636     1350.00
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    2 M3426 ADJUSTING FIRE HYDRANT        EACH         2.000      650.0000     1300.00
    6 M3427 ADJUSTING WATER METER         EACH        24.000      250.4167     6010.00
    7 M3430 INSTALL WATER METER           EACH        84.000      463.2167    38910.20
    6 M3431 RELOCATE WATER METER          EACH        42.000      476.1905    20000.00
    5 M3432 REMOVE AND RELOCATE METER     EACH        20.000      454.9000     9098.00
    3 M3436 REMOVE-REINSTALL FIRE HYDRANT EACH         7.000     1171.4286     8200.00
   13 M3437 RECONNECT EXISTING SERVICE    EACH        75.000      332.0000    24900.00
    1 M3440 FURN-INST 150X150X150 DI TEES EACH         2.000      200.0000      400.00
    6 M3460 TIE-IN TO EXISTING WATER LINE EACH        16.000     1215.7894    19452.63
    2 M3464 TIE-IN, 100 MM                EACH         8.000     1125.0000     9000.00
   11 M3466 TIE-IN, 150 MM                EACH        17.000     1617.3176    27494.40
   11 M3468 TIE-IN, 200 MM                EACH        18.000     1841.9444    33155.00
    1 M3470 TIE-IN, 250 MM                EACH         2.000      800.0000     1600.00
    6 M3472 TIE-IN, 300 MM                EACH        10.000     2128.8300    21288.30
    9 M3479 TIE-INS                       EACH        47.000     1883.5106    88525.00
    1 M3496 VALVE-150 MM                  EACH         2.000      377.0000      754.00
    1 M3498 VALVE-200 MM                  EACH         1.000      545.0000      545.00
    1 M3520 GATE VALVE-150 MM             EACH         3.000      850.0000     2550.00
    6 M3522 GATE VALVE-50 MM              EACH        16.000      385.7837     6172.54
    1 M3523 GATE VALVE-75 MM              EACH         2.000      400.0000      800.00
    7 M3524 GATE VALVE-100 MM             EACH        27.000      463.8889    12525.00
   12 M3526 GATE VALVE-150 MM             EACH        61.000      580.5239    35411.96
   14 M3528 GATE VALVE-200 MM             EACH        38.000      816.3992    31023.17
    2 M3530 GATE VALVE-250 MM             EACH         3.000     1166.6667     3500.00
    7 M3532 GATE VALVE-300 MM             EACH        29.000     1237.3190    35882.25
    1 M4700 POLE 9.1 MTG HT               EACH        61.000      800.0000    48800.00
    4 M4701 POLE 12.2 MTG HT              EACH        67.000     1036.2687    69430.00
    1 M4712 POLE 30.5 MTG HT HIGH MAST    EACH         8.000    11000.0000    88000.00
    3 M4714 POLE 36.6 MTG HT HIGH MAST    EACH        27.000    16210.0000   437670.00
    4 M4725 BRACKET 4.6                   EACH       165.000      171.7576    28340.00
    3 M4740 POLE BASE                     EACH        78.000      552.6923    43110.00
    1 M4741 POLE BASE IN MEDIAN WALL      EACH        35.000      550.0000    19250.00
    4 M4742 POLE BASE-HIGH MAST           EACH        35.000     5014.2857   175500.00
    3 M4750 TRANSFORMER BASE              EACH        78.000      228.4615    17820.00
    6 M4760 POLE W/SECONDARY CONTROL EQUIPEACH         8.000     6712.8750    53703.00
    4 M4770 HPS LUMINAIRE                 EACH       165.000      261.8182    43200.00
    1 M4771 HPS LUMINAIRE WALL PACK       EACH         8.000      600.0000     4800.00
    1 M4772 HPS LUMINAIRE OFFSET          EACH        15.000      490.0000     7350.00
    4 M4773 HPS LUMINAIRE HIGH MAST       EACH       154.000      646.1039    99500.00
    1 M4775 NAVIGATION LIGHT 360 DEG GREENEACH         2.000     3565.0000     7130.00
    1 M4776 NAVIGATION LIGHT 180 DEG RED  EACH         4.000     3565.0000    14260.00
    4 M4780 FUSED CONNECTOR KIT           EACH       330.000       49.0606    16190.00
    2 M4791 CONDUIT-19 MM                 METER       55.000        8.3636      460.00
    2 M4792 CONDUIT-25 MM                 METER      143.000        5.7713      825.30
   29 M4793 CONDUIT-31 MM                 METER     6418.480        7.4647    47911.84
   20 M4795 CONDUIT-50 MM                 METER     6082.000       11.9297    72556.35
    5 M4797 CONDUIT-75 MM                 METER      942.580       27.1265    25568.90
    1 M4798 CONDUIT-88 MM                 METER      303.000       80.0000    24240.00
    1 M4800 MARKER                        EACH        19.000       85.0000     1615.00
    9 M4810 JUNCTION BOX                  EACH       111.000      307.4595    34128.00
   32 M4811 JUNCTION BOX TYPE B           EACH       263.000      443.5932   116665.00
   31 M4820 TRENCHING AND BACKFILLING     METER    20687.390        7.0892   146656.85
    2 M4821 OPEN CUT ROADWAY              METER       35.000      100.0000     3500.00
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   28 M4830 LOOP WIRE                     METER    18164.830        1.2145    22061.41
    4 M4832 WIRE-NO. 12                   METER     3329.000        1.0060     3349.00
    6 M4833 WIRE-NO. 8                    METER    22485.100        1.4850    33390.80
    2 M4834 WIRE-NO. 6                    METER    16717.100        1.8695    31252.10
    4 M4835 WIRE-NO. 4                    METER     9209.100        3.0444    28035.95
    2 M4836 WIRE-NO. 2                    METER     9344.200        2.4896    23263.40
    1 M4840 CABLE-INTERCONNECT            METER      925.000       15.0000    13875.00
    2 M4842 CABLE-NO. 14/3C               METER      119.000        5.0064      595.76
   24 M4844 CABLE-NO. 14/5C               METER    11676.300        2.9102    33980.34
    8 M4845 CABLE-NO. 14/7C               METER      877.000        2.8903     2534.80
   21 M4850 CABLE-NO. 14/1 PAIR           METER    27397.700        3.0274    82945.09
    3 M4860 CABLE-NO. 8/3C DUCTED         METER     2466.000        4.6497    11466.20
    1 M4861 CABLE-NO. 6/3C DUCTED         METER     1562.000        7.0000    10934.00
    3 M4862 CABLE-NO. 4/3C DUCTED         METER     4815.000        6.5136    31363.00
    1 M4871 POLE-10.7 M WOODEN            EACH         1.000     1000.0000     1000.00
    1 M4872 POLE-12.2 M WOODEN            EACH         1.000      840.0000      840.00
    1 M4873 POLE-13.7 M WOODEN            EACH        30.000      650.0000    19500.00
    5 M4882 SIGNAL PEDESTAL               EACH         9.000      713.3333     6420.00
    2 M4884 ANCHOR                        EACH        25.000      158.0000     3950.00
   23 M4885 MESSENGER-48.0 KN             METER     4331.200        9.1622    39683.53
   29 M4895 LOOP SAW SLOT AND FILL        METER     8785.770       22.3248   196140.20
   13 M4900 PEDESTRIAN DETECTOR           EACH        70.000      153.6571    10756.00
    4 M4910 SIGNAL-203 MM                 EACH        14.000      215.7143     3020.00
    3 M4911 SIGNAL-305 MM                 EACH        27.000      235.1852     6350.00
   21 M4912 SIGNAL-3 SECTION 305 MM       EACH       257.000      367.8482    94537.00
    2 M4913 SIGNAL-4 SECTION 305 MM       EACH         3.000      540.0000     1620.00
   10 M4914 SIGNAL-5 SECTION 305 MM       EACH        17.000      546.7647     9295.00
   13 M4916 SIGNAL-PEDESTRIAN             EACH        86.000      388.9535    33450.00
    2 M4920 SIGNAL CONTROLLER-TYPE 170    EACH         3.000     4166.6667    12500.00
    2 M4925 MASTER CONTROLLER             EACH         3.000     3000.0000     9000.00
    1 M4927 COORDINATING UNIT             EACH         5.000      800.0000     4000.00
    1 M4928 INTERCONNECT PANEL            EACH         2.000      250.0000      500.00
    5 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH         8.000     1693.7500
���������������������������������������������������������������������������������������
���������������������������������������M1645 JUNCTION BOX-900 MM           EACH
 6.000     2175.0000    13050.00
    1 M1646 JUNCTION BOX-1050 MM          EACH
���������������������������������������������������������������������������������������
����������������������������������   1 M1648 JUNCTION BOX-1350 MM          EACH
 1.000     2500.0000     2500.00
    5 M1650 JUNCTION BOX                      3100.00
   30 M5950 EROSION CONTROL BLANKET       SQ M    254391.800        1.4853   377837.16
   94 M5953 TEMP SEEDING AND PROTECTION   SQ M    598144.200        0.5230   312803.92
   38 M5966 TOPDRESSING FERTILIZER        M TON     1017.470      403.8434   410898.55
    1 M5982 CHANNEL CHANGE SEEDING        SQ M      2756.000        0.9000     2480.40
   94 M5985 SEEDING AND PROTECTION        SQ M   6405001.700        0.3628  2323643.50
    1 M5986 SEED AND PROTECT, METHOD 2    SQ M     59083.000        0.5000    29541.50
   61 M5989 SPECIAL SEEDING CROWN VETCH   SQ M   1741311.430        0.3470   604206.06
   40 M5990 SODDING                       SQ M    141644.000        4.1505   587895.07
    1 M5992 AGRICULTURAL LIMESTONE        M TON      177.000       46.0000     8142.00
    1 M5997 TOPSOIL FURNISHED AND PLACED  CU M     13552.000       18.5000   250712.00
    2 M6201 OSS GALV STEEL CANTILEVER MOD EACH         5.000    11760.0000    58800.00
    3 M6400 GMSS GALV STEEL TYPE A        KG       15174.600        2.6684    40491.83
    1 M6402 GMSS ALUMINUM                 KG         950.000        2.6500     2517.50
    5 M6405 SBM ALUMINUM PANEL SIGNS      SQ M       864.800      208.4851   180297.88
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    3 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M        42.600      154.8826     6598.00
    6 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M       174.030      163.9510    28532.40
    6 M6411 STEEL POST TYPE 2             METER     1463.570       15.5597    22772.77
    2 M6412 STEEL POST MILE MARKERS       EACH        12.000      127.7933     1533.52
    3 M6413 DELINEATORS WHITE             EACH       210.000        4.6150      969.14
    2 M6414 DELINEATORS AMBER             EACH       128.000        4.0000      512.00
    2 M6415 OSS GALV STEEL CANTILEVER     EACH         8.000    10250.0000    82000.00
    3 M6417 FLEXIBLE DELINEATOR POST-W    EACH       323.000       36.1397    11673.11
    3 M6418 FLEXIBLE DELINEATOR POST-Y    EACH       105.000       35.3063     3707.16
    1 M6422 OSS ALUMINUM 18.3 M TRUSS     EACH         1.000    25000.0000    25000.00
    2 M6427 TRENCHING                     METER     8311.000       10.3457    85983.25
    1 M6438 OSS ALUMINUM 24.4 M TRUSS     EACH         1.000    37000.0000    37000.00
    4 M6440 GMSS GALV STEEL TYPE B        KG       16462.800        3.3266    54765.00
    2 M6443 OSS ALUMINUM 25.9 M TRUSS     EACH         3.000    36000.0000   108000.00
    1 M6445 OSS ALUMINUM 27.4 M TRUSS     EACH         3.000    40000.0000   120000.00
    2 M6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         6.000     4200.0000    25200.00
    1 M6449 REM OVERHEAD SIGN SUPPORT STR EACH         5.000     2000.0000    10000.00
    1 M6450 REM OVERHEAD STRUC CONC BASE  EACH         7.000     2000.0000    14000.00
    3 M6451 REMOVE SIGN SUPPORT BEAM      EACH        22.000      207.6582     4568.48
    1 M6463 OSS ALUMINUM 36.6 M TRUSS     EACH         1.000    48000.0000    48000.00
    5 M6490 CLASS A CONCRETE FOR SIGNS    CU M       451.920      616.4980   278607.76
    3 M6491 STEEL REINFORCEMENT FOR SIGNS KG       16512.400        3.7620    62120.40
    1 M6501 PAVE STRIPING-102 MM PERMANENTMETER     3223.000        1.0000     3223.00
   44 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER   709615.000        0.6925   491387.42
    3 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER   105952.000        0.5645    59813.86
    2 M6513 PAVE STRIPING-TEMP PAINT-300MMMETER     2270.000        2.3602     5357.60
   70 M6514 PAVE STRIPING-PERM PAINT-100MMMETER   509194.000        0.7724   393279.62
    1 M6515 PAVE STRIPING-PERM PAINT-150MMMETER      251.000        1.1800      296.18
    1 M6516 PAVE STRIPING-PERM PAINT-200MMMETER      400.000        0.5500      220.00
    6 M6517 PAVE STRIPING-PERM PAINT-300MMMETER     3107.000        2.4581     7637.32
    5 M6530 PAVE STRIPING REMOVAL-100 MM  METER    22570.000        1.4639    33041.00
    2 M6531 PAVE STRIPING REMOVAL-150 MM  METER    10717.000        1.9362    20750.63
    1 M6540 PAVE STRIPING-THERMO-100 MM W METER       80.000       17.0000     1360.00
   10 M6542 PAVE STRIPING-THERMO-150 MM W METER   153550.200        1.8229   279903.94
   11 M6543 PAVE STRIPING-THERMO-150 MM Y METER   108733.700        1.9324   210118.81
    1 M6544 PAVE STRIPING-THERMO-200 MM W METER     1325.000        1.6500     2186.25
    1 M6545 PAVE STRIPING-THERMO-200 MM Y METER     1325.000        1.6500     2186.25
    2 M6546 PAVE STRIPING-THERMO-300 MM W METER      354.000       10.1250     3584.25
    1 M6547 PAVE STRIPING-THERMO-300 MM Y METER      196.000       10.7500     2107.00
   18 M6550 PAVE STRIPING-TEMP REM TAPE-W METER    84210.000        3.6826   310109.11
   19 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER    96283.000        3.6590   352298.78
    2 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER      131.000        9.9637     1305.25
    2 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER      131.000        9.9637     1305.25
    3 M6556 PAVE STRIPING-DUR TY 1-150MM WMETER    51561.000        8.6697   447019.70
    3 M6557 PAVE STRIPING-DUR TY 1-150MM YMETER    47074.000        8.6906   409100.73
    1 M6560 PAVE STRIPING-DUR TY 1-300MM WMETER       24.300       15.0000      364.50
    3 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER      240.500        8.6075     2070.10
    4 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER      347.100       11.9830     4159.30
    5 M6567 PAVE MRKG-THERMO STOP BAR-300 METER      127.400       19.1208     2435.99
   16 M6568 PAVE MRKG-THERMO STOP BAR-600 METER      706.400       34.1272    24107.48
    1 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M        13.400       55.0000      737.00
    3 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      2226.000        7.5126    16723.11
    7 M6573 PAVE MRKG-PREF THERM STR ARROWEACH        35.000      151.5714     5305.00
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   23 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH       236.000      167.9619    39639.00
    2 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH         6.000      246.6667     1480.00
    7 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        60.000      204.8417    12290.50
    3 M6582 PAVEMENT MARKER TYPE IV - B Y EACH      1531.000        8.1030    12405.75
    8 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH     12484.000        6.5952    82334.05
    5 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH     15386.000        6.0979    93822.48
   14 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      4631.000       10.5454    48835.85
   22 M6589 PAVEMENT MARKER TYPE V - M W  EACH      4132.000       35.4659   146545.20
    1 M6590 PAVEMENT MARKER TYPE V - M Y  EACH        32.000       65.0000     2080.00
   31 M6591 PAVEMENT MARKER TYPE V - B Y  EACH      7357.000       36.2210   266477.68
    9 M6592 PAVEMENT MARKER TYPE V - B W/REACH      4866.000       31.7118   154309.60
    5 M6593 PAVEMENT MARKER TYPE V - B Y/REACH      1386.000       34.8317    48276.76
    2 M6600 REMOVE PAVEMENT MARKER TYPE V EACH       691.000        5.1627     3567.45
    1 M7130 FINGER DAM                    METER       51.000     8500.0000   433500.00
    1 M7300 CHAIN LINK FENCE 2.75M        METER       80.000      168.0000    13440.00
    2 M7301 STONE MASONRY VENEER          SQ M       516.000      165.4360    85365.00
    1 M7302 CHAIN LINK FENCE 0.3M         METER       80.000      110.0000     8800.00
    1 M7303 MECHANICAL SPLICES            EACH        70.000       60.0000     4200.00
    1 M7306 3.0M DRILLED SHAFT-COMMON     METER       71.000    17000.0000  1207000.00
    1 M7307 3.0M DRILLED SHAFT-SOLID ROCK METER       41.000    17000.0000   697000.00
    1 M7310 FINGER JOINT                  METER       49.700     5300.0000   263410.00
    1 M7315 POLYMER SLURRY                EACH         4.000     5000.0000    20000.00
    1 M7317 SUBSURFACE EXPLORATION        EACH         4.000     3500.0000    14000.00
    1 M7318 POLE BASE                     EACH         6.000     1500.0000     9000.00
    2 M7320 CSL ACCESS TUBING             EACH        12.000     6666.6667    80000.00
    1 M7321 DECK DRAINS                   EACH        52.000      600.0000    31200.00
    1 M7322 3.35M DRILLED SHAFT-COMMON    METER      307.300    11500.0000  3533950.00
    1 M7323 3.35M DRILLED SHAFT-ROCK      METER       84.700    11500.0000   974050.00
    1 M7324 0.915M DRILLED SHAFT-COMMON   METER       37.900      900.0000    34110.00
    1 M7325 0.915M DRILLED SHAFT-ROCK     METER        3.800      900.0000     3420.00
   23 M7326 FOUNDATION PREPARATION        LP SUM      23.000    10317.3913   237300.00
    1 M7327 BAR SPLICE/PHASE CONST        EACH       159.000        4.0000      636.00
    1 M7328 PIER CAP REPAIR               EACH         2.000     3000.0000     6000.00
    4 M7331 CLEARING BRIDGE SITE          LP SUM       4.000     4750.0000    19000.00
    2 M7336 BAR SPLICE PHASED CNST        EACH      7708.000        1.4224    10964.00
    1 M7339 EXPAN DAM-125MM NEOPRENE      METER       24.000     1120.0000    26880.00
    1 M7343 PPC BOX BEAM-SB 1220-1220     METER      240.900      600.0000   144540.00
    1 M7344 ARCHITECTURAL TREATMENT       SQ M      2665.000       27.0000    71955.00
    4 M7345 MECH REINF COUPLERS#16        EACH       140.000       20.2257     2831.60
    3 M7346 MECH REINF COUPLERS#16 EPOXY  EACH      3226.000       15.7386    50772.80
    1 M7347 MECH REINF COUPLERS#19        EACH        26.000       18.0000      468.00
    2 M7348 MECH REINF COUPLERS#19 EPOXY  EACH       758.000       16.2242    12297.92
    2 M7349 MECH REINF COUPLERS#25        EACH        22.000       39.0909      860.00
    1 M7350 SPECIAL CONSTRUCTION          LP SUM       1.000    22500.0000    22500.00
    1 M7351 PIPE UNDERDRAIN               METER      125.000       40.0000     5000.00
    1 M7357 HYDRO-DEMO EXIST CONC         SQ M       350.000      160.0000    56000.00
    1 M7358 DRILLED SHAFTS 1070MM-ROCK    METER      124.000     2425.0000   300700.00
    1 M7359 CONCRETE REMOVAL              LP SUM       1.000    50000.0000    50000.00
    1 M7360 REMOVE EXIST CONC SLOPE WALL  LP SUM       1.000    10000.0000    10000.00
    1 M7362 SYNTHETIC FIBERS              KG         698.000       12.0000     8376.00
    1 M7366 PPC BOX BEAM-CB 1220-1220     METER     2214.300      590.0000  1306437.00
    1 M7367 MECH REINF COUPLER #36        EACH        21.000       40.0000      840.00
    1 M7369 MECH REINF COUPLER #32        EACH        60.000      100.7000     6042.00
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    1 M7374 240MM FINGER JOINT            METER       19.000     3835.0000    72865.00
    1 M7375 PRECONSTRUCTION SURVEY        LP SUM       1.000    15000.0000    15000.00
    1 M7376 PL ST HP360X108 PRDRL & DRIVE METER      130.000      280.0000    36400.00
    1 M7377 TST PL HP360X108 PRDRL & DRIVEMETER        7.300      316.0000     2306.80
    1 M7378 FISH ENHANCEMENT OVERLAY      SQ M       410.000       25.0000    10250.00
    1 M7379 SOIL NAIL WALL                CU M       854.000      650.0000   555100.00
    1 M7380 SOIL NAIL WALL INSTRUMENTATIONLP SUM       1.000    24000.0000    24000.00
    1 M7381 SHEAR CONNECTORS              EACH     10056.000        2.7500    27654.00
    1 M7382 REPLACE BEARING               EACH         4.000    10750.0000    43000.00
    1 M7383 RECONSTRUCT BRIDGE RAIL       METER      173.500      160.0000    27760.00
    1 M7384 REMOVE HANDRAIL               LP SUM       1.000    31800.0000    31800.00
    1 M7385 TEST PILES HP 310 X 79        METER       23.000      265.0000     6095.00
    1 M7386 TEST PILES HP 360 X 132       METER        7.000      265.0000     1855.00
    1 M7387 #22 MECH REINF COUPLERS       EACH        16.000       74.2000     1187.20
    1 M7388 #29 MECH REINF COUPLERS       EACH        12.000       79.5000      954.00
    2 M7389 REPAIR EXISTING CULVERT       LP SUM       2.000    11130.0000    22260.00
   54 M8001 STRUCTURE EXCAVATION-COMMON   CU M     37272.300       22.0427   821582.12
   41 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M     14541.000       47.6937   693514.10
    1 M8014 REINF CONC SLOPE WALL-100 MM  SQ M       499.000       33.0000    16467.00
    4 M8016 REINF CONC SLOPE WALL-150 MM  SQ M       905.600       76.5371    69312.00
    2 M8018 RETAINING WALL                SQ M       798.000      510.7343   407566.00
   27 M8019 CYCLOPEAN STONE RIP RAP       M TON    25147.300       22.7360   571749.00
   11 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON    14576.300       17.6228   256874.90
   34 M8033 TEST PILES                    METER     1902.400      112.5758   214164.25
    7 M8037 COFFERDAM-PIER 1              LP SUM       7.000    63642.8571   445500.00
    8 M8038 COFFERDAM-PIER 2              LP SUM       8.000    58187.5000   465500.00
    3 M8039 PRE-DRILLING FOR PILES        METER      420.000      291.0286   122232.00
    3 M8041 COFFERDAM-PIER 4              LP SUM       3.000    51666.6667   155000.00
    5 M8045 COFFERDAM-PIER 3              LP SUM       5.000    69900.0000   349500.00
   25 M8046 PILES-STEEL HP310X79          METER     9428.800       94.5035   891055.00
    6 M8050 PILES-STEEL HP360X108         METER    10676.100      100.6485  1074533.80
    8 M8051 PILES-STEEL HP360X132         METER     1934.700      133.4096   258107.55
   14 M8094 PILE POINTS-310 MM            EACH       499.000      103.5002    51646.60
    7 M8095 PILE POINTS-360 MM            EACH       314.000      100.8210    31657.80
  126 M8100 CONCRETE-CLASS A              CU M     44152.980      429.3766 18958256.15
    1 M8103 CONCRETE-CLASS D MODIFIED     CU M         2.000      425.0000      850.00
   46 M8104 CONCRETE-CLASS AA             CU M     16957.950      456.1074  7734645.67
   17 M8105 CONCRETE-CLASS AAA            CU M     14540.800      576.8032  8387179.25
  122 M8150 STEEL REINFORCEMENT           KG     4163240.390        1.1666  4856801.40
   55 M8151 STEEL REINF-EPOXY COATED      KG     4846876.000        1.3487  6536892.52
   67 M8160 STRUCTURAL STEEL              KG     6535493.900        2.6200 17123224.67
    5 M8170 SHEAR CONNECTORS              LP SUM       5.000    40058.0000   200290.00
    1 M8257 HANDRAIL, PEDESTRIAN ALUMINUM METER      483.000      180.0000    86940.00
    1 M8266 BRIDGE LIGHTING               LP SUM       1.000    17500.0000    17500.00
    5 M8269 ELECTRICAL CONDUIT            LP SUM       5.000    10940.0000    54700.00
    1 M8270 TELEPHONE CONDUIT             LP SUM       1.000   100000.0000   100000.00
    1 M8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       1.000    80000.0000    80000.00
    9 M8305 REMOVE EXISTING REINF CONCRETELP SUM       9.000    54277.7778   488500.00
    6 M8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       6.000    94433.3333   566600.00
    3 M8469 EXPANSION DAM-40 MM NEOPRENE  METER       98.000      306.2551    30013.00
    2 M8470 EXPANSION DAM-50 MM NEOPRENE  METER      114.400      339.5367    38843.00
    2 M8471 EXPANSION DAM-60 MM NEOPRENE  METER       89.800      417.3998    37482.50
    5 M8472 EXPANSION DAM-100 MM NEOPRENE METER      252.700      503.5425   127245.20
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    3 M8475 EXPANSION DAM-40 MM SILICONE  METER      252.000      249.1587    62788.00
    6 M8500 APPROACH SLAB                 SQ M      2310.000      141.1179   325982.40
    1 M8504 EPOXY SAND SLURRY             SQ M       152.000       32.0000     4864.00
    2 M8510 REM EPOXY BIT FOREIGN OVERLAY SQ M      4818.000       16.4524    79267.50
    1 M8534 CONCRETE OVERLAY-LATEX        CU M        84.000     1300.0000   109200.00
    1 M8549 BLAST CLEANING                SQ M      2096.000        7.0000    14672.00
    2 M8551 MACHINE PREP OF EXISTING SLAB SQ M      1729.000       24.9863    43201.25
    1 M8632 PRECAST PC I BEAM TYPE 2      METER      809.800      302.0000   244559.60
    6 M8633 PRECAST PC I BEAM TYPE 3      METER     1621.900      388.6188   630300.90
   11 M8634 PRECAST PC I BEAM TYPE 4      METER    10870.050      370.8888  4031579.35
    2 M8635 PRECAST PC I BEAM TYPE 6      METER      524.100      539.0145   282497.50
    4 M8636 PRECAST PC I BEAM TYPE 5      METER     2042.600      519.8555  1061856.94
    2 M8637 PRECAST PC I BEAM TYPE 7      METER     4050.000      452.8733  1834136.70
    2 M8638 PRECAST PC I BEAM TYPE 8      METER      412.880      501.9744   207255.20
    1 M8651 PRECAST PC BOX BEAM B305      METER       31.110      580.0000    18043.80
    2 M8652 PRECAST PC BOX BEAM B430      METER      142.000      560.7746    79630.00
    1 M8653 PRECAST PC BOX BEAM B535      METER      120.000      800.0000    96000.00
    3 M8654 PRECAST PC BOX BEAM B685      METER      298.800      501.7269   149916.00
    2 M8655 PRECAST PC BOX BEAM B840      METER      279.000      559.2473   156030.00
    2 M8656 PRECAST PC BOX BEAM B1065     METER      266.000      619.6692   164832.00
    2 M8662 PRECAST PC BOX BEAM CB430     METER      316.300      621.2125   196489.50
    1 M8663 PRECAST PC BOX BEAM CB535     METER      111.000      424.4000    47108.40
    1 M8664 PRECAST PC BOX BEAM CB685     METER       91.800      428.0000    39290.40
    4 M8665 PRECAST PC BOX BEAM CB840     METER      973.300      460.1631   447876.70
    1 M8666 PRECAST PC BOX BEAM CB1065    METER      274.500      720.0000   197640.00
    2 M8668 PRECAST PC BOX BEAM SB430     METER      134.500      398.1866    53556.10
    3 M8669 PRECAST PC BOX BEAM SB535     METER      441.400      550.9213   243176.65
    4 M8670 PRECAST PC BOX BEAM SB685     METER      399.900      435.4774   174147.40
    3 M8671 PRECAST PC BOX BEAM SB840     METER      677.400      581.3423   393801.29
    1 M8672 PRECAST PC BOX BEAM SB1065    METER      300.000      500.0000   150000.00
    1 M8707 WATER GATE, TYPE 3            EACH         1.000     2000.0000     2000.00
    3 M8710 CHAIN LINK FENCE-1.2 M        METER      459.100       50.3389    23110.59
    4 M8711 CHAIN LINK FENCE-1.8 M        METER     1304.800       40.6085    52985.94
    1 M8713 CHAIN LINK FENCE-2.7 M        METER      286.000      150.0000    42900.00
    1 M8752 PAINT CLEARANCE GAUGES        LP SUM       1.000     7500.0000     7500.00
   11 M8801 GUARDRAIL-STEEL W BM-S FACE BRMETER      616.000      258.9730   159527.34
   10 M8802 GUARDRAIL-STEEL W BM-S FACE CHMETER      332.760      177.3232    59006.08
    2 M8820 DRAIN PIPE-150 MM             METER      652.000      169.0721   110235.00
    1 M8821 DRAIN PIPE-200 MM             METER      261.000      199.0000    51939.00
   93 M9002 CLEAN SILT CHECK              EACH     10770.000       40.2229   433200.70
   83 M9003 CLEAN SILT FENCE              METER   212978.220        2.0675   440338.16
    1 M9004 TEMP CONC BARR TY J           METER       50.000       65.0000     3250.00
    2 M9006 CL3 ASPHALT SURF 0.5B PG 64-22M TON    19220.000       32.1097   617148.16
    1 M9009 CL3 ASPH SURF 0.38D PG64-22   M TON     3083.000       29.0000    89407.00
    1 M9021 PLUG OIL WELL                 EACH         1.000     3000.0000     3000.00
   28 M9022 CLEAN SILT TRAP TY A          EACH      1613.000      100.2157   161648.00
   15 M9023 CLEAN SILT TRAP TY B          EACH       287.000      129.1080    37054.00
    1 M9024 200MM DIP W/400MM STL ENCASE  METER       80.000      328.0000    26240.00
    1 M9025 TAPPING SLEEVE-200MM          EACH         2.000     2000.0000     4000.00
    2 M9027 REM ASBESTOS COATED WATERLINE METER      120.000       37.5000     4500.00
    1 M9028 DROP BOX INLET TY 16G (MOD)   EACH        33.000     2200.0000    72600.00
    2 M9029 LEVELING & WEDGING PG76-22    M TON     2878.000       47.9747   138071.20
    2 M9031 TEMP CONC BARR WALL           METER    17310.000       30.4246   526650.00
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    2 M9032 ROADWAY WEATHER INFO SYSTEM   LP SUM       2.000    78942.5000   157885.00
   29 M9033 LANE CLOSURE                  EACH       310.000     1514.6903   469554.00
    2 M9037 TEMP TRAFFIC SIGNAL-2 PHASE   EACH         4.000     9750.0000    39000.00
    7 M9039 RELOC TEMP CONC BARR WALL     METER    64149.000       13.6065   872844.39
    1 M9040 CONC MED BARR TY 175C-2 (MOD) METER      111.700      395.0000    44121.50
    1 M9041 TEMP BRIDGE                   LP SUM       1.000   599000.0000   599000.00
    1 M9042 CULVERT PIPE-BORE & JACK      METER       24.000     1400.0000    33600.00
    1 M9043 CL6 ASPH BASE 25E PG64-22     M TON   161682.000       37.7900  6109962.78
    1 M9044 CL6 ASPH BASE 25E PG76-22     M TON    44670.000       41.4200  1850231.40
    1 M9045 CL6 ASPH SURF 9.5A PG76-22    M TON    15954.000       49.2300   785415.42
    1 M9046 CL6 ASPH SURF 12.5A PG64-22   M TON      724.000       49.9500    36163.80
    1 M9047 CL6 ASPH SURF 12.5A PG76-22   M TON    24089.000       50.8300  1224443.87
    7 M9048 ASPHALT PLACEMENT WITH MTV    M TON   570631.000        1.3029   743460.78
    1 M9049 CONDUIT-102MM                 METER      798.000       35.0000    27930.00
    1 M9050 MODIFY SIGNAL CONTROL         LP SUM       1.000     3000.0000     3000.00
    1 M9051 BARR WALL SIGN POST           EACH         4.000      850.0000     3400.00
    1 M9060 ROCK REPLACEMENT              M TON     8302.000       15.0000   124530.00
    5 M9061 RELOCATE LONG SERVICE         EACH        11.000      551.0909     6062.00
    8 M9062 RELOCATE SHORT SERVICE        EACH        14.000      406.0000     5684.00
    2 M9063 TRANSFER SHORT SERVICE        EACH         3.000      500.0000     1500.00
    3 M9064 CREEK CROSSING                EACH        59.430      239.8603    14254.90
    1 M9065 LEAK DETECTION METER ASSEMBLY EACH         1.000      700.0000      700.00
    1 M9066 PRECAST REINF CONC ARCH BOX   LP SUM       1.000   155000.0000   155000.00
    1 M9087 LOWER WATER MAIN(150MM)       EACH         1.000     9000.0000     9000.00
    2 M9088 LOWER SERVICE(16MM)           EACH         5.000      500.0000     2500.00
    1 M9089 HERBACEOUS MIX                SQ M     23000.000        0.8800    20240.00
    1 M9090 DIMENSION LUMBER              EACH         6.000      100.0000      600.00
    1 M9091 SWAMP WHITE OAK               EACH        90.000        7.5000      675.00
    3 M9092 PIN OAK                       EACH       417.000        3.8201     1593.00
    3 M9093 SILKY DOGWOOD                 EACH       415.000        7.4145     3077.00
    1 M9094 STEEL HANDRAIL                METER       20.000      246.0000     4920.00
    1 M9095 ASPH SURF CL AK/A PG70-22 SLAGM TON      621.800       75.0000    46635.00
    1 M9096 RECONST SAN SEWER SERVICE CONNEACH         5.000      700.0000     3500.00
    1 M9097 STEEL GAS LINE-100MM INSTALL  METER     1474.000       69.0000   101706.00
    1 M9098 STEEL GAS LINE-50MM INSTALL   METER      181.000       70.0000    12670.00
    1 M9099 STELL GAS LINE-25MM INSTALL   METER      127.000       52.0000     6604.00
    1 M9100 VALVE W/BOX-100MM INSTALL     EACH         8.000      250.0000     2000.00
    1 M9101 VALVE W/BOX-50MM INSTALL      EACH        11.000      200.0000     2200.00
    1 M9102 VALVE W/BOX-25MM INSTALL      EACH        18.000      175.0000     3150.00
    1 M9103 GAS LINE-50MM FREE BORE       METER       30.000      120.0000     3600.00
    1 M9104 RESIDENTIAL SERV CONN INSTALL EACH        21.000      620.0000    13020.00
    1 M9105 SIDE STREET GAS MAIN CONN INSTEACH        12.000     1600.0000    19200.00
    1 M9106 STOPPER FITTING-50MM INSTALL  EACH        11.000     2700.0000    29700.00
    1 M9107 VALVE TEE-50MM NO-BLO INSTALL EACH        12.000      600.0000     7200.00
    1 M9108 VALVE TEE-25MM NO-BLO INSTALL EACH        21.000      350.0000     7350.00
    1 M9109 TEE 100MM X 100MM INSTALL     EACH         5.000      250.0000     1250.00
    1 M9110 TEE 100MM X 50MM INSTALL      EACH        10.000      250.0000     2500.00
    1 M9111 TEE 100MM X 25MM INSTALL      EACH         1.000      225.0000      225.00
    1 M9112 BEND 90 DEG-100MM INSTALL     EACH         7.000      250.0000     1750.00
    1 M9113 BEND 45 DEG-100MM INSTALL     EACH         1.000      250.0000      250.00
    1 M9114 BEND 22.5 DEG-100MM INSTALL   EACH         3.000      250.0000      750.00
    1 M9115 BEND 90 DEG-50MM INSTALL      EACH         4.000      200.0000      800.00
    1 M9116 BEND 45 DEG-50MM INSTALL      EACH         2.000      200.0000      400.00
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    1 M9117 BEND 22.5 DEG-50MM INSTALL    EACH         1.000      200.0000      200.00
    1 M9118 BEND 45 DEG-25MM INSTALL      EACH         3.000      175.0000      525.00
    1 M9119 REDUCER 100MM X 75MM INSTALL  EACH         2.000      200.0000      400.00
    1 M9120 REDUCER 100MM X 50MM INSTALL  EACH         3.000      200.0000      600.00
    1 M9121 REDUCER 50MM X 25MM INSTALL   EACH         1.000      200.0000      200.00
    1 M9122 BYPASS STOPPER FITT 100MM INSTEACH         1.000     3200.0000     3200.00
    2 M9123 BYPASS STOPPER FITT 75MM INST EACH         6.000     2543.3333    15260.00
    2 M9124 CASING VENT PIPE 50MM INSTALL EACH         5.000      318.0000     1590.00
    1 M9125 CATHODIC PROTECTION INSTALL   EACH        15.000      175.0000     2625.00
    1 M9126 SAWCUT ASPH OR CONC PAVE 150MMMETER      335.000        7.0000     2345.00
    3 M9127 CRUSHED STONE BACKFILL        M TON      926.700       17.7539    16452.50
    1 M9128 CONC SLAB REPLACEMENT 150MM   SQ M        48.000      155.0000     7440.00
    1 M9129 ASPHALT REPLACEMENT           M TON       56.000       72.0000     4032.00
    2 M9130 CONC CURB & GUTTER REPLACE    METER       13.000       95.1538     1237.00
    1 M9131 LIGHT STANDARD                EACH        48.000      100.0000     4800.00
    1 M9132 RACEWAY IN BARR WALL          METER     5475.000        6.0000    32850.00
    4 M9140 TAP SLEEVE AND VALVE 150 MM   EACH         6.000     1308.3333     7850.00
    7 M9141 BLOW OFF                      EACH         9.000      833.3333     7500.00
    1 M9142 BYPASS                        EACH         1.000      490.0000      490.00
    3 M9143 MECH JOINT DI FITTING         KG         943.980        9.2650     8746.02
    5 M9146 PAVEMENT MARKER TYPE V-INSTALLEACH      1854.000       15.2263    28229.50
    1 M9152 ASPHALT SCRATH COURSE         M TON     2301.000       43.7700   100714.77
    2 M9156 SEDIMENTATION BASIN           CU M      1505.250        4.9552     7458.75
    3 M9157 CLEAN SEDIMENTATION BASIN     CU M      4210.500        5.2088    21931.50
    3 M9158 TAPPING SLEEVE AND VALVE 200MMEACH         5.000     2870.0000    14350.00
    2 M9159 TAPPING SLEEVE AND VALVE 100MMEACH         3.000     1300.0000     3900.00
    1 M9160 BEND 22.5 DEGREE 100 MM       EACH         2.000       34.5000       69.00
    2 M9161 TEE 200 MM X 150MM            EACH         3.000      176.6667      530.00
    2 M9162 TEE 200 MM X 200 MM           EACH         3.000      275.1667      825.50
    2 M9163 BEND 45 DEGREE 200 MM         EACH         6.000       84.5833      507.50
    2 M9164 BEND 90 DEGREE 200 MM         EACH         3.000       95.0000      285.00
    1 M9165 REM FIRE HYDRANT              LP SUM       1.000      470.0000      470.00
    1 M9166 WATER SERVICE 38 MM           METER        1.000       54.0000       54.00
    1 M9167 WATER SERVICE 25 MM           METER        1.000       54.0000       54.00
    1 M9168 R/W MARKER INSTALL            EACH         4.000       17.5000       70.00
    1 M9169 BEND 90 DEGREE 75MM INSTALL   EACH         4.000       82.0000      328.00
    1 M9170 BEND 45 DEGREE 75MM INSTALL   EACH         5.000       82.0000      410.00
    3 M9171 AIR RELEASE VALVE AND MANHOLE EACH         3.000     1551.6667     4655.00
    1 M9172 GAS MAIN 38 MM INSTALL        METER       12.000       32.5000      390.00
    1 M9173 BEND 90 DEGREE 38 MM INSTALL  EACH         2.000       35.0000       70.00
    1 M9174 BYPASS STOPPER FITT 38MM INST EACH         2.000      382.5000      765.00
    1 M9175 REM GAS MAIN                  METER       22.000       32.5000      715.00
    2 M9176 SEWER SERVICE ADJUSTMENT      EACH       100.000      517.6600    51766.00
    1 M9177 CLEAN 150 MM SERV CONN        EACH         4.000      267.0000     1068.00
    1 M9178 WATER TIGHT PLUG 150 MM       EACH         2.000        5.5000       11.00
    1 M9179 ADJUST SANITARY SEWER RIM     EACH         2.000      272.0000      544.00
    3 M9180 CORP STOP AND TAP 25MM        EACH         7.000      289.2857     2025.00
    2 M9181 CORP STOP AND TAP 19MM        EACH        16.000      206.2500     3300.00
    1 M9182 PRESS REDUCER/METER VAULT     LP SUM       1.000    26775.0000    26775.00
    1 M9183 BACKFLOW PREVENT VALVE        LP SUM       1.000    18500.0000    18500.00
    3 M9184 ASPH SURF REPLACEMENT         METER      118.500       75.4430     8940.00
    1 M9185 PCC PAVE REPLACEMENT          METER       41.000      155.0000     6355.00
    1 M9186 CEMENT GROUT                  CU M       343.000      210.0000    72030.00



                   AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1999.
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    1 M9187 GAS LINE 75 MM INSTALL        METER      400.000       70.5000    28200.00
    1 M9193 REM & REPLACE PIPE            METER       54.000       52.0000     2808.00
    1 M9194 BEND-150MM                    EACH        17.000       85.0000     1445.00
    4 M9195 CLEAN OUT                     EACH         7.000      338.2229     2367.56
    1 M9196 TAPPING SADDLE-50MM           EACH         2.000      200.0000      400.00
    1 M9197 REM & REINSTALL GATE VALVE    EACH         1.000      250.0000      250.00
    1 M9198 PLUG SEWER AT MANHOLE         EACH         1.000      150.0000      150.00
    2 M9200 POLE                          EACH         3.000     4666.6667    14000.00
    1 M9201 DOUBLE-ARM DE ASSEMBLY        EACH         6.000     2000.0000    12000.00
    1 M9202 DEADEND ASSEMBLY              EACH         2.000     2000.0000     4000.00
    1 M9203 3PHASE DOUBLE DE ASSEMBLY     EACH         1.000     1500.0000     1500.00
    1 M9204 DOWN GUY                      EACH        26.000      245.0000     6370.00
    1 M9205 GUY WIRE MARKER               EACH        18.000       30.0000      540.00
    1 M9206 POLEBAND                      EACH         6.000      100.0000      600.00
    1 M9207 EXPANSION ANCHOR              EACH        18.000      375.0000     6750.00
    1 M9208 POLE GROUND ASSEMBLY          EACH         3.000      100.0000      300.00
    2 M9209 PRIMARY ASSEMBLY              EACH        23.000       30.0000      690.00
    1 M9210 ALUM CABLE STEEL REINF CONDUCTMETER      646.000       25.0000    16150.00
    2 M9211 REM POLE                      EACH         3.000      300.0000      900.00
    1 M9212 REM 3PHASE DE ASSEMBLY        EACH         1.000      350.0000      350.00
    1 M9213 REM DEADEND ASSEMBLY          EACH         1.000      350.0000      350.00
    2 M9214 REM 3PHASE DOUBLE DE ASSEMBLY EACH         3.000      380.0000     1140.00
    2 M9215 REM DOWN GUY                  EACH         4.000       75.0000      300.00
    1 M9216 REM GUY WIRE MARKER           EACH         3.000       10.0000       30.00
    2 M9217 REM EXPANSION ANCHOR          EACH         4.000       20.0000       80.00
    1 M9218 REM TRANSFORMER               EACH         1.000      215.0000      215.00
    2 M9219 REM SERVICE ASSEMBLY          EACH         3.000       65.0000      195.00
    1 M9220 REM POLE GROUND ASSEMBLY      EACH         1.000       30.0000       30.00
    5 M9221 REM PRIMARY ASSEMBLY          EACH        14.000       11.4286      160.00
    3 M9222 REM ALUM CABLE STL REINF COND METER      693.000       12.8485     8904.00
    1 M9223 REM DUPLEX SERVICE            METER      130.000       10.0000     1300.00
    1 M9224 REM POLEBAND                  EACH         2.000       20.0000       40.00
    1 M9225 OUTDOOR STREET LIGHT          EACH         2.000       50.0000      100.00
    1 M9226 ASPH PAVEMENT REINFORCEMENT   SQ M     14936.000       11.4500   171017.20
   10 M9227 INSP & CERTIFY EDGE DRAIN SYS LP SUM      10.000    14834.0000   148340.00
    1 M9228 REPLACE GRATE                 EACH        45.000      550.0000    24750.00
    1 M9229 REMOVE & RESET TRAFFIC SIGNS  EACH        37.000      160.0000     5920.00
    1 M9231 ADJUST VALVE BOX TO GRADE     EACH         1.000       50.0000       50.00
    1 M9232 REMOVE & RESET SIGN           EACH        62.000      150.0000     9300.00
    3 M9233 SAW & SEAL JOINTS IN ASPH CONCMETER    13885.000       12.3201   171064.10
    3 M9239 RELOCATE FIRE HYDRANT         EACH        12.000      975.0000    11700.00
    4 M9240 DISCONTINUE SERVICE           EACH         4.000      374.7500     1499.00
    2 M9247 RELOCATE SIGN                 EACH         9.000      488.8889     4400.00
    2 M9253 GREEN ASH                     EACH       476.000       22.2269    10580.00
    1 M9254 RED MAPLE                     EACH        27.000       14.0000      378.00
    1 M9281 CL4 ASPH SURF 9.5 C PG64-22   M TON     1977.000       52.9100   104603.07
    4 M9282 CL3 ASPH BASE 19E PG64-22     M TON   108055.000       39.7877  4299257.81
    1 M9283 MANHOLE,FRAME & LID 1.2 M DIA EACH        15.000     1600.0000    24000.00
    1 M9284 RELIEF VALVE ASSEMBLY COMB 1" EACH         1.000     1750.0000     1750.00
    1 M9285 WATER RESISTANT MANHOLE LID   EACH         1.000      750.0000      750.00
    4 M9286 PAVEMENT RESTORATION          SQ M        71.300       63.6769     4540.16
    1 M9287 IMPLEMENT ENVIRO MGT PLAN     LP SUM       1.000    20000.0000    20000.00
    1 M9288 SPECIAL WASTE                 CU M      5500.000       50.0000   275000.00
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    3 M9289 CL5 ASPH SURF 0.5A PG 70-22   M TON    34899.000       43.9272  1533014.90
    3 M9290 CL5 ASPH BASE 1.0E PG70-22    M TON    72096.000       36.2205  2611356.51
    5 M9291 CL5 ASPH BASE 1.5E PG64-22    M TON   126820.000       42.0291  5330134.62
    2 M9297 BEND 200 MM                   EACH        32.000      200.0000     6400.00
    2 M9298 INSTALL CONDUIT               METER      148.000       20.6081     3050.00
    2 M9318 CONC MED BAR TY 300 C-1       METER     3724.580      135.7893   505758.00
    2 M9319 PNEUMATIC BACKSTOWING         M TON    13000.000        8.8462   115000.00
    2 M9320 FILL AND CAP AIR/MINE SHAFT   SQ M        27.000      166.6667     4500.00
    2 M9322 CL5 ASPH SURF 0.5B PG 76-22   M TON     9396.000       60.1237   564922.40
    2 M9323 CL5 ASPH BASE 1.5 E PG 76-22  M TON    30331.000       50.0538  1518180.76
    1 M9324 CLAY SOIL CAP                 CU M       287.400        8.0000     2299.20
    3 M9336 PIEZOELECTRIC SENSOR          EACH        24.000     2066.6667    49600.00
    1 M9337 CABINET TY G                  EACH         1.000     1000.0000     1000.00
    1 M9338 ELECTRICAL SERVICE            EACH         1.000     3000.0000     3000.00
    1 M9339 SURGE PROTECTION PANEL        EACH         1.000     1000.0000     1000.00
    1 M9340 WIM DATA RECORDER             EACH         1.000    12600.0000    12600.00
    2 M9345 TEMP RELOCATION OF SIGNAL HEADEACH         8.000      468.7500     3750.00
    2 M9351 D I MECH JOINT PIPE FITTINGS  KG         782.400        8.1005     6337.80
    1 M9352 CORPORATION STOP 50MM         EACH         2.000      290.0000      580.00
    2 M9353 CUT,CAP AND BLOCK 150 MM      EACH         3.000      916.6667     2750.00
    1 M9354 PVC SERVICE TEE 200MM X 150MM EACH         3.000      150.0000      450.00
    1 M9355 SANITARY MANHOLE FOR EXIST SEWEACH         4.000     2400.0000     9600.00
    1 M9356 CUT AND PLUG SANITARY SEWER   EACH         2.000      650.0000     1300.00
    3 M9357 RECONNECT SEWER SERVICE       EACH        18.000     1244.4444    22400.00
    2 M9358 PNEUMATIC BACKSTOWING         M TON    12125.000        7.0619    85625.00
    1 M9359 STEEL SHEET PILING            SQ M       245.000        1.0000      245.00
    1 M9360 CONCRETE YARD WALL            METER      508.800      300.0000   152640.00
    3 M9361 PAVE STRIPING TEMP REM TAPE B METER    25507.000        6.7797   172931.08
    1 M9362 STABILIZED GRASS SHOULDER     SQ M     24079.000        3.7500    90296.25
    1 M9363 CL5 ASPH BASE 1.5E PG 70-22   M TON    16103.000       55.6400   895970.92
    1 M9364 CL5 ASPH SURF 0.38C PG70-22   M TON     4742.000       63.1300   299362.46
    2 M9365 WHITE ASH                     EACH       476.000       22.2269    10580.00
    2 M9366 SHUMARD OAK                   EACH       476.000       22.2269    10580.00
    1 M9367 BUCKEYE                       EACH         5.000      200.0000     1000.00
    1 M9368 COCKSPUR HAWTHORN             EACH         9.000      150.0000     1350.00
    1 M9369 FLOWERING DOGWOOD             EACH         8.000      150.0000     1200.00
    1 M9370 REDBUD                        EACH        12.000      150.0000     1800.00
    1 M9371 TULIP POPLAR                  EACH         6.000      200.0000     1200.00
    1 M9372 WHITE OAK                     EACH         5.000      200.0000     1000.00
    1 M9373 EARTH SHOULDER REINFORCEMENT  SQ M     24079.000        6.2900   151456.91
    3 M9380 CL6 ASPH BASE 1.0E PG76-22    M TON    34416.000       33.7224  1160589.84
    3 M9381 CL6 ASPH SURF 0.5A PG76-22    M TON    18740.000       43.6473   817950.67
    1 M9383 RELOC CONC BARR TY 9T         METER      122.000       50.0000     6100.00
    1 M9384 CL6 ASPH BASE 1.5E PG64-22    M TON     3492.000       36.6000   127807.20
    1 M9389 CROSSOVER                     LP SUM       1.000     4000.0000     4000.00
    1 M9398 CRUSH AGG #23                 M TON     1390.000       14.3500    19946.50
    2 M9401 RELOC TEMP CONC MED BAR TY230MMETER    11779.500        5.4272    63929.50
    1 M9402 RELOC TEMP CONC MED BAR TY350MMETER      270.000       10.0000     2700.00
    1 M9403 TEMP CONC MED BAR TY350M INST METER      270.000       35.0000     9450.00
    1 M9404 LONGINTUDINAL SAW CUT         METER    10100.000        2.9500    29795.00
    1 M9405 CATCH BASIN INLET PROTECTION  EACH         4.000       85.0000      340.00
    1 M9406 CLEAN CATCH BASIN INLET PROTECEACH         4.000       50.0000      200.00
    1 M9407 CL6 ASPH SURF 0.38D PG 76-22  M TON     8044.000       37.6500   302856.60
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    2 M9408 CL6 ASPH BASE 1.0E PG 64-22   M TON    73144.000       27.4877  2010563.24
    1 M9410 FILLING SEPTIC TANK           EACH        11.000     1000.0000    11000.00
    1 M9411 BLUE ASH                      EACH         4.000      525.0000     2100.00
    1 M9412 ENTRANCE PIPE 900 MM          METER       25.000      180.2500     4506.25
    1 M9415 TEMP G/R END TREAT TY 4A      EACH         3.000     1535.0000     4605.00
    1 M9416 TEMP G/R CON TO BR END TY A   EACH         2.000      430.0000      860.00
    2 M9417 CROSSOVER                     EACH         8.000     6000.0000    48000.00
    1 M9418 TEMP PAVE STRIPE REM 150 MM   METER    42895.000        4.0200   172437.90
    1 M9419 RELOCATE TUBULAR MARKER       EACH       250.000       21.5500     5387.50
    1 M9420 RECONST SINGLE MED BOX INLET  EACH        20.000     1800.0000    36000.00
    1 M9421 RECONST DOUBLE MED BOX INLET  EACH         2.000     2000.0000     4000.00
    1 M9422 CL5 ASPH BASE 1.0E PG64-22    M TON    25438.000       25.6600   652739.08
    1 M9423 ENTRANCE PIPE 1800 MM EQUIV   METER       17.490      630.0698    11019.92
    1 M9424 METAL END SECTION TY 4 1800MM EACH         2.000    12000.0000    24000.00
    1 M9425 CL3 ASPH SURF 9.5E PG64-22    M TON     2470.000       52.4000   129428.00
    1 M9445 CL3 ASPH SURF 9.5 D PG 64-22  M TON     6668.000       45.3500   302393.80
    3 M9446 TELEPHONE DUCT                METER       95.000      132.1053    12550.00
    1 M9447 TELEPHONE SAC BOX PAD         EACH         1.000      500.0000      500.00
    1 M9448 TELEPHONE MANHOLE             EACH         1.000     4000.0000     4000.00
    1 M9449 CORE DRILL TELEPHONE MANHOLE  EACH         1.000     2000.0000     2000.00
    1 M9450 HANDRAIL TY P-WALL MOUNT      METER        7.200       60.0000      432.00
    1 M9451 HANDRAIL TY P                 METER       55.510      260.0000    14432.60
    1 M9452 POST OFFICE PARKING LOT       LP SUM       1.000     5500.0000     5500.00
    1 M9458 CL3 ASPH SURF 0.38D PG70-22   M TON     3164.000       54.6400   172880.96
    1 M9461 STEEL ENCASEMENT PIPE 50MM    METER        7.000      225.0000     1575.00
    1 M9462 300 MM X 300 MM HOT TAP       EACH         3.000     3401.1900    10203.57
    1 M9463 200 MM X 200 MM HOT TAP       EACH         2.000     1754.6000     3509.20
    3 M9464 STEEL ENCASEMENT PIPE 500MM   METER      183.450      400.7183    73511.77
    3 M9465 REMOVE FIRE HYDRANT           EACH         5.000      466.2520     2331.26
    1 M9466 REMOVE WATER HYDRANT          EACH         1.000      510.4200      510.42
    1 M9467 300 MM(12") LINE STOP         EACH         3.000     5191.5600    15574.68
    1 M9468 200 MM(8") LINE STOP          EACH         1.000     4316.6700     4316.67
    1 M9469 AIR RELEASE PIT               EACH         8.000     1270.2100    10161.68
    1 M9470 RELOCATE VALVE & PIT          EACH         1.000     2263.3400     2263.34
    1 M9471 DROP INLET                    VER M        3.550     1020.8282     3623.94
    1 M9472 CONNECT TO SANITARY MANHOLE   EACH         1.000     1096.6600     1096.66
    1 M9473 150 MM(6") WYES               EACH         2.000      227.6600      455.32
    2 M9474 CONCRETE ENCASEMENT           METER       79.050      243.6214    19258.27
    1 M9475 MITERED END SECTION 375MM     EACH         6.000      500.0000     3000.00
    1 M9476 MITERED END SECTION 450MM     EACH         1.000      750.0000      750.00
    1 M9477 MITERED END SECTION 750MM     EACH         1.000     1000.0000     1000.00
    2 M9478 CONCRETE ENCASEMENT           METER       46.000      121.4130     5585.00
    1 M9479 REM & RESET WATER METER       EACH         2.000      300.0000      600.00
    1 M9480 REM & RESET CONNECTION        EACH         1.000      300.0000      300.00
    1 M9481 RECONSTRUCT METER BOX         EACH         1.000      125.0000      125.00
    1 M9482 WROUGHT IRON FENCE 915MM      METER      114.000       71.0000     8094.00
    1 M9483 CONCRETE FORM LINER           SQ M       493.000       13.5000     6655.50
    1 M9484 CL 3 ASPH SURF 9.5C PG64-22   M TON     2456.000       37.1900    91338.64
    1 M9485 EARTH BERM                    LP SUM       1.000     1500.0000     1500.00
    1 M9493 DROP BOX INLET TY 5B GRATE    EACH         1.000     3450.0000     3450.00
    1 M9494 D.I. RESTRAINED JONT PIPE300MMEACH       205.100      150.0000    30765.00
    1 M9495 TAPPING SLEEVE & VALVE 200X200EACH         1.000     2500.0000     2500.00
    1 M9496 D.I.TO AC TRANSITION FITTING  EACH         1.000      500.0000      500.00
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    1 M9497 TEMP SURF REPLACE CRUSHED ROCKM TON       10.000       22.0000      220.00
    1 M9498 CONC DRIVEWAY REPLACEMENT     METER        9.000      100.0000      900.00
    1 M9499 SPECIAL CONC THRUST BLOCK     EACH         1.000      500.0000      500.00
    2 M9506 RECONNECT METER               EACH        12.000      351.1575     4213.89
    1 M9510 REM ASBESTOS CEM W/L-200MM    METER      320.000       40.0000    12800.00
    3 M9514 SEDIMENTATION BASIN           CU M     17323.000        3.4205    59253.00
    3 M9515 CLEAN SEDIMENTATION BASIN     CU M     16438.000        2.2166    36436.88
    1 M9516 ACID MITIGATION STRUCTURE     EACH         4.000    20000.0000    80000.00
    1 M9518 CONC MED BAR TY 350C-MOD      METER      762.200      185.0000   141007.00
    1 M9521 CONC MED BAR TY 150 B-2       METER      361.500      130.0000    46995.00
    1 M9522 CONC MED BAR TY 350 B-2       METER     2705.400      225.0000   608715.00
    1 M9523 CONC BAR WALL "Y" SECTION     EACH         3.000     5000.0000    15000.00
    1 M9524 RELOC PORT VAR MESS SIGN      EACH         9.000      250.0000     2250.00
    1 M9525 MODIFIED SHOULDER BARRIER WALLMETER      330.000      250.0000    82500.00
    1 M9526 ROCK SUB-BASE                 M TON   149610.000        9.4500  1413814.50
    1 M9527 CULVERT PIPE & TUNNEL-750MM   METER       61.500     3000.0000   184500.00
    1 M9528 CONC MED BAR BOX IN TY 150 B 1EACH         1.000     6200.0000     6200.00
    1 M9529 PULL BOX-600MM                EACH        24.000      800.0000    19200.00
    1 M9530 PULL BOX-600MM HD             EACH         2.000     2000.0000     4000.00
    1 M9531 PULL BOX-ADJ TO GRADE         EACH         8.000      500.0000     4000.00
    1 M9532 100MM PVC 4-31.25MM INNERDUCT METER     2852.000       14.0000    39928.00
    1 M9535 100MM GALV STL 4-31.25MM ID   METER      275.000      150.0000    41250.00
    1 M9536 50MM PVC                      METER      100.000       11.0000     1100.00
    1 M9538 LOOP DETECTOR WIRE TYPE E     METER     2376.000        1.2000     2851.20
    1 M9539 LOOP LEAD-IN (DISCONN/RECONN) EACH        57.000      153.0000     8721.00
    1 M9540 LOOP DETECTOR LEAD-IN CABLE   METER     2499.000        3.5000     8746.50
    1 M9542 SINGLE CONTROLLER FOUNDATION  EACH         1.000       27.2500       27.25
    1 M9543 RELOCATE CONTROLLER CABINET   LP SUM       1.000     2900.0000     2900.00
    1 M9544 RELOCATE DRY-TYPE TRANSFORMER LP SUM       1.000      700.0000      700.00
    1 M9545 CCTV DISCONNECT/RE-USE        LP SUM       1.000     1090.0000     1090.00
    1 M9552 TEMP POLE W/POWER FOR SERVICE EACH         1.000     6500.0000     6500.00
    1 M9553 REM TEMP LIGHTING             LP SUM       1.000     8000.0000     8000.00
    2 M9562 ASPHALT SURFACE REPLACEMENT   METER       95.000       40.0000     3800.00
    2 M9575 BEND & BLOCK-150 MM           EACH         7.000      171.4286     1200.00
    1 M9576 SIGNAL CONTROL-3 PHASE        EACH         1.000    12000.0000    12000.00
    1 M9577 SANITARY SEWER PIPE-400 MM    METER      108.000      380.0000    41040.00
    1 M9578 REM TIMBER TRESTLE & DECK     LP SUM       1.000    50000.0000    50000.00
    1 M9579 REM CONC BRIDGE SPAN & DECK   LP SUM       1.000     5000.0000     5000.00
    1 M9580 REPAIR DISTURBED SAN SEWER LATLP SUM       1.000      500.0000      500.00
    1 M9587 ABANDON METER SERVICE         EACH         2.000      200.0000      400.00
    1 M9588 PLUG & CAP GAS WELL           EACH         1.000    16000.0000    16000.00
    1 M9589 JETTING FOR PILES             METER      405.800       90.0000    36522.00
    3 M9590 QUALITY CONTROL               LP SUM       3.000    26666.6667    80000.00
    1 M9591 STANDARD MEDIAN TYPE 2 MOD    SQ M      1834.400       60.0000   110064.00
    1 M9600 TEMP SIGNAL                   EACH         2.000    10000.0000    20000.00
    1 M9602 PE SERVICE LINE 19MM          METER       25.000       20.0000      500.00
    3 M9611 REDUCER 200MM X 150MM         EACH         7.000      207.1429     1450.00
    1 M9614 CUT & BLOCK 100MM             EACH         2.000      500.0000     1000.00
    1 M9615 CUT & BLOCK 150MM             EACH         2.000      750.0000     1500.00
    1 M9617 BEND 90 DEG 150MM             EACH         4.000      100.0000      400.00
    1 M9619 BEND 45 DEG 150MM             EACH         1.000      100.0000      100.00
    1 M9621 BEND 22 1/2 DEG 150MM         EACH         1.000      100.0000      100.00
    1 M9628 WATER METER                   EACH         2.000      500.0000     1000.00
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    2 M9629 AIR RELEASE VALVE             EACH         8.000      500.0000     4000.00
    1 M9630 STRAW BALE                    EACH        40.000       16.5000      660.00
    1 M9631 TEMP SILT DITCH               METER      565.000        3.0000     1695.00
    1 M9635 SMARTSONIC CONST ZONE SAFE SYSEACH         2.000   105000.0000   210000.00
    1 M9636 STATIC REGULATORY SIGNS       SQ M         6.000      250.0000     1500.00
    1 M9638 TEMP CONC MED BAR INSTALL     METER       31.400       55.0000     1727.00
    2 M9639 SPECIAL SEED & PROTECT        SQ M     32100.000        0.5654    18150.00
    1 M9641 SYCAMORE                      EACH       298.000        8.0000     2384.00
    1 M9642 BOX ELDER                     EACH       298.000        8.0000     2384.00
    1 M9643 BLACKWILLOW                   EACH       298.000        8.0000     2384.00
    4 M9666 CL3 ASPH BASE 0.75E PG64-22   M TON   169589.000       29.0067  4919223.71
    1 M9667 RELOCATE BENCH MARK           LP SUM       1.000      200.0000      200.00
    1 M9668 CONC MED BAR TY 300 E-1       METER      376.430      150.0000    56464.50
    1 M9669 CONC MED BAR BOX IN TY 300B 1TEACH         3.000     2200.0000     6600.00
    1 M9670 CONC MED BAR BOX IN TY 300A 1TEACH         1.000     2200.0000     2200.00
    2 M9671 CPM SCHEDULE                  LP SUM       2.000    13500.0000    27000.00
    1 M9673 POOL                          EACH        33.000      200.0000     6600.00
    1 M9674 RIFFLE STRUCTURE              EACH        32.000      100.0000     3200.00
    1 M9675 DEFLECTOR                     EACH        17.000      100.0000     1700.00
    1 M9676 BARE ROOT TREE SEEDLING       EACH      1275.000        2.0000     2550.00
    1 M9677 BARE ROOT SHRUB SEEDLING      EACH      3825.000        2.0000     7650.00
    1 M9678 POND                          EACH         3.000     1000.0000     3000.00
    1 M9679 CONC MANHOLE DROP W/LID       EACH         2.000     3000.0000     6000.00
    1 M9691 GABIONS                       CU M      3160.000      110.0000   347600.00
    1 M9692 FLAP GATE-1200MM              EACH         1.000     5000.0000     5000.00
    1 M9693 PRECAST CONC BOX SECT 3.0X2.4 METER        4.000     3475.0000    13900.00
    1 M9694 STONE BAG CURB INLET          EACH        15.000      100.0000     1500.00
    4 M9695 INSTALL GATE VALVE            EACH        15.000      481.6667     7225.00
    2 M9696 INSTALL FIRE HYDRANT          EACH         5.000     1700.0000     8500.00
    2 M9697 INSTALL COPPER PIPE           METER      158.300       42.0846     6662.00
    1 M9698 CUT & PLUG MAIN/REM METER     EACH         7.000      150.0000     1050.00
    1 M9699 DISINFECT & FLUSH MAIN        LP SUM       1.000      750.0000      750.00
    1 M9700 PRESSURE TEST MAIN            LP SUM       1.000      750.0000      750.00
    3 M9701 MANHOLE FRAME & LID           EACH         9.000      244.4444     2200.00
    1 M9702 WYE 200 X 100                 EACH         2.000       50.0000      100.00
    2 M9703 TIE IN EXISTING MANHOLE       EACH         4.000      600.0000     2400.00
    2 M9704 LOW PRESSURE AIR TEST         LP SUM       2.000      375.0000      750.00
    1 M9705 DEFLECTION TEST               LP SUM       1.000      900.0000      900.00
    1 M9706 CL5 ASPH SURF 0.38D PG64-22   M TON     3500.000       39.7500   139125.00
    2 M9707 CL3 ASPH BASE 1.0E PG70-22    M TON    14147.000       44.7035   632420.35
    1 M9708 CL3 ASPH BASE 1.5E PG64-22    M TON    12470.000       44.2700   552046.90
    1 M9709 200MM X 100MM REDUCER         EACH         1.000      100.0000      100.00
    1 M9710 DRAINAGE BLANKET-UNTR         CU M        23.000       26.1600      601.68
    1 M9711 BEND 45 DEG 100MM             EACH         1.000      100.0000      100.00
    1 M9712 TEMP G/R END TREAT TY 7       EACH         4.000     1000.0000     4000.00
    1 M9717 ANCHOR TEE & BLOCK 150X150X150EACH         1.000     1500.0000     1500.00
    1 M9718 ANCHOR TEE & BLOCK 300X300X150EACH         1.000     2000.0000     2000.00
    1 M9719 TEE & BLOCK 300X300X200       EACH         2.000      200.0000      400.00
    3 M9720 BEND & BLOCK 200MM            EACH        21.000      211.9048     4450.00
    2 M9721 BEND & BLOCK 300MM            EACH        11.000      309.0909     3400.00
    1 M9722 BEND 300MM                    EACH         4.000      150.0000      600.00
    2 M9723 RECONNECT TO MAIN             EACH        18.000      311.1111     5600.00
    2 M9724 RECONNECT TO SERVICE          EACH        33.000      254.5455     8400.00



                   AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1999.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9725 PVC PIPE-750MM                METER       77.000      225.0000    17325.00
    1 M9726 PVC PIPE-600MM                METER      184.000      252.0000    46368.00
    1 M9727 PVC PIPE-450MM                METER       37.000      314.0000    11618.00
    1 M9728 100MM PVC INSIDE DROP LATERAL EACH         1.000     1500.0000     1500.00
    1 M9729 BROP BOX INLET TY 13 W/TRAP   EACH         1.000     7200.0000     7200.00
    1 M9730 DROP BOX INLET TYPE 7 MOD     EACH         1.000     3400.0000     3400.00
    1 M9731 TEST HOLE                     LP SUM       1.000     3000.0000     3000.00
    1 M9732 SWEET GUM                     EACH        27.000       14.0000      378.00
    1 M9733 MONITORING WELL               EACH         2.000      550.0000     1100.00
    1 M9736 OBJECT MARKER TYPE 3          EACH        12.000       67.9000      814.80
    1 M9741 CONC MED BARR TY 350 C        METER     2010.720      197.1600   396433.55
    1 M9742 REM & REPLACE WOVEN WIRE FENCEMETER     6456.000       15.7700   101811.12
    1 M9743 SHORING                       LP SUM       1.000    15000.0000    15000.00
    1 M9744 CL6 ASPH SURF 0.38A PG76-22   M TON     4555.000       39.9300   181881.15
    1 M9745 BARRIER WALL POST             EACH         4.000      212.0000      848.00
    1 M9747 TEE & PLUG 150X150X150        EACH         1.000      550.0000      550.00
    1 M9748 TAP SADDLE & VALVE 150X100    EACH         1.000     1000.0000     1000.00
    1 M9749 TAP SADDLE & VALVE 75X75      EACH         1.000      800.0000      800.00
    1 M9750 INCREASER 75X100              EACH         1.000      200.0000      200.00
    1 M9751 BEND 11.25 DEG                EACH         2.000      200.0000      400.00
    1 M9754 REM CONC MED BARR WALL        METER     3467.000       40.0000   138680.00
    1 M9756 FIBEROPTIC COM CABLE-INSTALL  METER     3371.000       24.0000    80904.00
    1 M9757 F/O COM CABLE-REM FOR STORAGE METER     3262.000        5.5000    17941.00
    1 M9758 PCC DRAINAGE BLANKET          M TON    39467.000       14.5500   574244.85
    1 M9761 PVC PIPE-350MM                METER      745.000      130.0000    96850.00
    1 M9762 GATE VALVE-350MM              EACH        12.000     3250.0000    39000.00
    1 M9763 MAIN LINE SEWER CONN          EACH        15.000       75.0000     1125.00
    1 M9764 FORCE MAIN CONN TY 1          EACH         5.000     1500.0000     7500.00
    1 M9765 MANHOLE OVER 1.22M            METER       77.000      350.0000    26950.00
    1 M9766 FORCE MAIN CONN               EACH         2.000     1500.0000     3000.00
    1 M9767 EXPLORATION                   HOUR       112.000      300.0000    33600.00
    1 M9768 STONE AGGREGATE               M TON     6872.000       12.5000    85900.00
    1 M9769 PVC PIPE-375MM                METER       75.000      217.0000    16275.00
    1 M9770 PVC PIPE-525MM                METER      254.000      224.0000    56896.00
    3 M9771 DUCTILE IRON PIPE-500MM       METER      649.000      278.7119   180884.00
    1 M9772 TEE-525X100                   EACH         1.000      200.0000      200.00
    1 M9773 TEE-200MM                     EACH         2.000      250.0000      500.00
    1 M9774 AUTHORIZED TEST FUSION        EACH         1.000       50.0000       50.00
    1 M9775 LONG PLASTIC SERVICE          EACH         3.000     1150.0000     3450.00
    1 M9776 SHORT PLASTIC SERVICE         EACH         2.000      285.0000      570.00
    1 M9777 POOLS                         SQ M     10753.000       16.0000   172048.00
    1 M9778 TEMP STANDPIPE                EACH         1.000     3500.0000     3500.00
    1 M9779 SPREADING STOCKPILED TOPSOIL  CU M       470.000        6.5400     3073.80
    1 M9780 WIRE MESH                     SQ M     31817.000       26.0000   827242.00
    1 M9781 ROCK ANCHOR FOR WIRE MESH     METER     3393.000       30.0000   101790.00
    1 M9782 CL3 ASPH SURF 0.5B PG70-22    M TON     3070.000       34.6900   106498.30
    1 M9783 BUR OAK                       EACH       176.000       55.0000     9680.00
    1 M9784 ANCHOR TEE & BLOCK 200X200X150EACH         7.000      250.0000     1750.00
    1 M9785 ANCHOR TEE & BLOCK 200X200X200EACH         1.000      250.0000      250.00
    1 M9786 ANCHOR TEE & BLOCK 300X300X150EACH         2.000      350.0000      700.00
    1 M9787 ANCHOR TEE & BLOCK 400X400X150EACH         4.000      600.0000     2400.00
    1 M9788 TEE & BLOCK 400X400X200       EACH         4.000      600.0000     2400.00
    1 M9789 ANCHOR TEE & BLOCK 500X500X150EACH         3.000     1100.0000     3300.00



                   AVERAGE UNIT PRICE FOR ALL PROJECTS AWARDED IN 1999.

 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT

    1 M9790 TEE & BLOCK 500X500X200       EACH         2.000     1100.0000     2200.00
    1 M9791 TEE & BLOCK 500X500X500       EACH         1.000     1400.0000     1400.00
    1 M9792 BUTTERFLY VALVE-400MM         EACH         6.000     4500.0000    27000.00
    1 M9793 BUTTERFLY VALVE-500MM         EACH         6.000     6700.0000    40200.00
    1 M9794 BEND & BLOCK-400MM            EACH        21.000      450.0000     9450.00
    2 M9795 BEND & BLOCK-500MM            EACH        12.000     1100.0000    13200.00
    1 M9796 CONNECT TO MAIN-400MM         EACH         4.000     2500.0000    10000.00
    1 M9797 CONNECT TO MAIN-500MM         EACH         2.000     3000.0000
6000.00900.0000
    1 M9798 ISOLATING VALVE & TAP-200MM   EACH         1.000        900.00
    1 M9799 REMOVE SIGN                   EACH         1.000      600.0000      600.00
    1 M9800 INSTALL DUCTILE IRON PIPE     METER      149.350      147.6400    22050.03
    1 M9801 INSTALL GAS MAIN              METER      114.500      165.9400    19000.13
    1 M9802 INSTALL SHORT STOP TEE        EACH         2.000     1500.0000     3000.00
    1 M9803 INSTALL STEEL ENCASEMENT PIPE METER       34.000      264.7000     8999.80
    1 M9804 INSTALL ANODES                EACH         2.000       25.0000       50.00
    1 M9805 INSTALL TEST STATION          EACH         1.000      100.0000      100.00
    1 M9806 INSTALL SERVICE CONNECTOR     EACH         1.000      125.0000      125.00
    1 M9807 INSTALL SERVICE PIPE          METER       24.000       10.4200      250.08
    1 M9808 INSTALL METER RISER W/BRKT    EACH         1.000       50.0000       50.00
    1 M9809 INSTALL METER                 EACH         1.000       50.0000       50.00
    1 M9810 ABANDON STEEL MAIN            EACH         1.000      750.0000      750.00
    2 M9811 UTILITY COORDINATION          LP SUM       2.000     2500.0000     5000.00
    1 M9817 PLUG 200MM LINE W/CONC        EACH         2.000      150.0000      300.00
    1 M9818 CORPORATION VALVE-25MM        EACH         1.000      100.0000      100.00

    1 M9819 PLUG & BLOCK - 200MM          EACH         1.000      800.0000
800.00


